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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1650000.00 2100000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 250000.00 1050000.00  CONSTRUCTION SURVEYING

0003 0000700000-N SP  Lump Sum 85000.00 135100.00  FIELD OFFICE

0004 0001000000-E 200 Lump Sum 1196000.00 800000.00  CLEARING & GRUBBING

0005 0008000000-E 200  1 ACR 1.00 1.00 10000.00 10000.00  SUPP CLEARING & GRUBBING

0006 0015000000-N 205  3 EA  1100.00 3300.00 1500.00 4500.00  SEALING ABANDONED WELLS

0007 0022000000-E 225  75,000 CY  17.00 1275000.00 50.00 3750000.00  UNCLASSIFIED EXCAVATION

0008 0036000000-E 225  200 CY  19.3951 3879.02 15.00 3000.00  UNDERCUT EXCAVATION

0009 0106000000-E 230  7,000 CY  14.00 98000.00 25.00 175000.00  BORROW EXCAVATION

0010 0134000000-E 240  503 CY  8.00 4024.00 7.00 3521.00  DRAINAGE DITCH EXCAVATION

0011 0141000000-E 240  800 LF  5.00 4000.00 4.00 3200.00  BERM DITCH CONSTRUCTION

0012 0156000000-E 250  19,700 SY  6.50 128050.00 10.00 197000.00  REMOVAL OF EXT ASPHALT PVMT

0013 0192000000-N 260  10 HR  80.00 800.00 300.00 3000.00  PROOF ROLLING

0014 0195000000-E 265  200 CY  80.2988 16059.76 20.00 4000.00  SELECT GRANULAR MATERIAL

0015 0196000000-E 270  10,500 SY  1.5072 15825.60 2.00 21000.00  GEOTEXTILE SOIL STABILIZATION

0016 0199000000-E SP   30,576 SF  63.9975 1956787.56 64.25 1964508.00  TEMPORARY SHORING

0017 0318000000-E 300  1,180 TON 36.5269 43101.74 30.00 35400.00  FND CONDIT MATL MINOR STRS

0018 0320000000-E 300  3,710 SY  2.0111 7461.18 2.00 7420.00  FND CONDIT GEOTEXTILE

0019 0335200000-E 305  992 LF  51.3781 50967.08 57.00 56544.00  15" DRAINAGE PIPE

0020 0335300000-E 305  304 LF  56.3026 17115.99 70.00 21280.00  18" DRAINAGE PIPE

0021 0335400000-E 305  136 LF  68.1079 9262.67 90.00 12240.00  24" DRAINAGE PIPE

0022 0335800000-E 305  212 LF  132.8626 28166.87 200.00 42400.00  48" DRAINAGE PIPE

0023 0343000000-E 310  646 LF  51.3781 33190.25 60.00 38760.00  15" SIDE DRAIN PIPE

0024 0344000000-E 310  104 LF  56.3026 5855.47 70.00 7280.00  18" SIDE DRAIN PIPE

0025 0354000000-E 310  68 LF  56.7589 3859.61 70.00 4760.00  ***" RC PIPE CULV *****
(15", V)

0026 0448000000-E 310  20 LF  270.2472 5404.94 300.00 6000.00  ***" RCP CULV CLASS IV
(48")

0027 0448000000-E 310  76 LF  341.2825 25937.47 500.00 38000.00  ***" RCP CULV CLASS IV
(60")

0028 0448200000-E 310  3,716 LF  45.032 167338.91 70.00 260120.00  15" RCP CULV CLASS IV

0029 0448300000-E 310  1,164 LF  45.7589 53263.36 80.00 93120.00  18" RCP CULV CLASS IV

0030 0448400000-E 310  1,672 LF  74.2391 124127.78 80.00 133760.00  24" RCP CULV CLASS IV

0031 0448500000-E 310  136 LF  94.9718 12916.16 180.00 24480.00  30" RCP CULV CLASS IV

0032 0448600000-E 310  344 LF  131.2792 45160.04 200.00 68800.00  36" RCP CULV CLASS IV

0033 0448700000-E 310  104 LF  133.5506 13889.26 220.00 22880.00  42" RCP CULV CLASS IV

0034 0576000000-E 310  76 LF  118.6404 9016.67 130.00 9880.00  **" CS PIPE CULV *****"
(36", 0.079")

0035 0576000000-E 310  72 LF  128.0174 9217.25 220.00 15840.00  **" CS PIPE CULV *****"
(42", 0.109")

0036 0576000000-E 310  84 LF  195.5659 16427.54 230.00 19320.00  **" CS PIPE CULV *****"
(48", 0.109")
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0037 0576000000-E 310  8 LF  429.3338 3434.67 400.00 3200.00  **" CS PIPE CULV *****"
(66", 0.138")

0038 0582000000-E 310  128 LF  53.2128 6811.24 80.00 10240.00  15" CS PIPE CULV 0.064"

0039 0588000000-E 310  228 LF  66.1716 15087.12 80.00 18240.00  18" CS PIPE CULV 0.064"

0040 0594000000-E 310  720 LF  82.4208 59342.98 90.00 64800.00  24" CS PIPE CULV 0.064"

0041 0600000000-E 310  104 LF  98.5696 10251.24 200.00 20800.00  30" CS PIPE CULV 0.079"

0042 0636000000-E 310  2 EA  334.4099 668.82 400.00 800.00  **" CS ELBOW *****" THICK
(15", 0.064")

0043 0636000000-E 310  4 EA  363.9973 1455.99 450.00 1800.00  **" CS ELBOW *****" THICK
(18", 0.064")

0044 0636000000-E 310  8 EA  418.1331 3345.06 600.00 4800.00  **" CS ELBOW *****" THICK
(24", 0.064")

0045 0636000000-E 310  6 EA  884.0373 5304.22 800.00 4800.00  **" CS ELBOW *****" THICK
(36", 0.079")

0046 0636000000-E 310  2 EA  1190.118 2380.24 1200.00 2400.00  **" CS ELBOW *****" THICK
(48", 0.109")

0047 0973100000-E 330  50 LF  749.8575 37492.88 800.00 40000.00  **"WLD STL PIPE GRAD B IN SOIL
(48", 0.688")

0048 0973300000-E 330  50 LF  1625.295 81264.75 1500.00 75000.00  **"WLD STL PIPE GRAD B NOT IN SOIL
(48", 0.688")

0049 0986000000-E SP   56 LF  500.00 28000.00 400.00 22400.00  GENERIC PIPE ITEM (LF)
PIPE LINER

0050 0995000000-E 340  1,900 LF  16.3013 30972.47 15.00 28500.00  PIPE REMOVAL

0051 0996000000-N 350  3 EA  2500.00 7500.00 3000.00 9000.00  PIPE CLEAN-OUT

0052 1011000000-N 500 Lump Sum 225000.00 500000.00  FINE GRADING

0053 1099500000-E 505  3,500 CY  9.00 31500.00 15.00 52500.00  SHALLOW UNDERCUT

0054 1099700000-E 505  6,945 TON 31.6969 220134.97 45.00 312525.00  CLASS IV SUBGRD STABILIZATION

0055 1110000000-E 510  500 TON 33.8704 16935.20 40.00 20000.00  STABILIZER AGGREGATE

0056 1115000000-E SP   5,417 SY  3.6261 19642.58 2.20 11917.40  GEOTEXTILE FOR PVMT STABILIZ

0057 1121000000-E 520  2,240 TON 32.0405 71770.72 32.00 71680.00  AGGREGATE BASE COURSE

0058 1220000000-E 545  11,400 TON 35.5367 405118.38 35.00 399000.00  INCIDENTAL STONE BASE

0059 1297000000-E 607  33,500 SY  3.864 129444.00 4.20 140700.00  MILL ASP PVMT *****" DTH
(3")

0060 1297000000-E 607  268 SY  17.7503 4757.08 22.00 5896.00  MILL ASP PVMT *****" DTH
(5-1/2")

0061 1308000000-E 607  935 SY  9.2978 8693.44 7.50 7012.50  MILLN ASPHALT PVMT ***** - *****
(0" TO 4")

0062 1330000000-E 607  500 SY  14.1278 7063.90 13.00 6500.00  INCIDENTAL MILLING

0063 1489000000-E 610  14,830 TON 91.35 1354720.50 92.00 1364360.00  ASP CONC BASE CRS B25.0B

0064 1498000000-E 610  21,710 TON 91.35 1983208.50 92.00 1997320.00  ASP CONC INTR CRS I19.0B

0065 1519000000-E 610  15,960 TON 99.75 1592010.00 100.00 1596000.00  ASP CONC SURF CRS S9.5B

0066 1575000000-E 620  2,655 TON 525.00 1393875.00 550.00 1460250.00  ASP FOR PLANT MIX

0067 1693000000-E 654  2,000 TON 200.00 400000.00 120.00 240000.00  ASPH PLT MIX PVMT REPAIR

0068 1881000000-E SP   36,398 LF  0.1208 4396.88 0.15 5459.70  GENERIC PAVING ITEM (LF)
8" MILLED RUMBLE STRIPS (ASPHALT CONCRETE)
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0069 2022000000-E 815  224 CY  18.7163 4192.45 6.00 1344.00  SUBDRAIN EXCAVATION

0070 2026000000-E 815  1,000 SY  19.2331 19233.10 4.00 4000.00  GEOTEXTILE FOR SUBSURF DRNS

0071 2036000000-E 815  168 CY  67.7408 11380.45 70.00 11760.00  SUBDRAIN COARSE AGGREGATE

0072 2044000000-E 815  1,000 LF  16.1343 16134.30 1.20 1200.00  6" PERF SUBDRN PIPE

0073 2070000000-N 815  2 EA  427.938 855.88 200.00 400.00  SUBDRN PIPE OUTLET

0074 2077000000-E 815  12 LF  17.5168 210.20 3.00 36.00  6" OUTLET PIPE

0075 2209000000-E 838  40 CY  914.2278 36569.11 1500.00 60000.00  ENDWALLS

0076 2220000000-E 838  12 CY  1268.4788 15221.75 1600.00 19200.00  REINFORCED ENDWALLS

0077 2253000000-E 840 3.5 CY  623.6738 2182.86 1800.00 6300.00  PIPE COLLARS

0078 2275000000-E SP   50 CY  169.5575 8477.88 300.00 15000.00  FLOWABLE FILL

0079 2286000000-N 840  148 EA  1546.8679 228936.45 2000.00 296000.00  MASNRY DRAINAGE STRUCT

0080 2308000000-E 840  41 LF  121.6085 4985.95 240.00 9840.00  MASNRY DRAINAGE STRUCT

0081 2354200000-N 840  3 EA  496.8863 1490.66 300.00 900.00  FRAME W/GRATE 840.24 STD

0082 2355000000-N 840  1 EA  493.0102 493.01 300.00 300.00  FRAME W/GRATE 840.29 STD

0083 2366000000-N 840  35 EA  645.4691 22591.42 450.00 15750.00  FRAME W/2GRTS 840.24 STD

0084 2367000000-N 840  104 EA  677.9561 70507.43 450.00 46800.00  FRAME W/2GRTS 840.29 STD

0085 2396000000-N 840  2 EA  558.9035 1117.81 400.00 800.00  FRAME W/COVER STD 840.54

0086 2556000000-E 846  6,200 LF  21.1313 131014.06 50.00 310000.00  SHOULDER BERM GUTTER

0087 2577000000-E 846  7,200 LF  21.735 156492.00 60.00 432000.00  CONC EXPRESSWAY GUTTER

0088 2619000000-E 850  100 SY  72.45 7245.00 175.00 17500.00  4" CONCRETE PAVED DITCH

0089 2655000000-E 852  60 SY  74.865 4491.90 170.00 10200.00  5" MONO CONC ISLDS (KEY IN)

0090 3030000000-E 862  1,725 LF  19.9238 34368.56 18.00 31050.00  STL BM GUARDRAIL

0091 3270000000-N SP   1 EA  2415.00 2415.00 2200.00 2200.00  GR ANCHOR TYPE 350

0092 3360000000-E 863  10,150 LF  1.2075 12256.13 1.20 12180.00  REMOVE EXISTING GUARDRAIL

0093 3380000000-E 862  7,450 LF  10.8675 80962.88 10.00 74500.00  TEMP STL BM GUARDRAIL

0094 3387000000-N 862  3 EA  1147.125 3441.38 1000.00 3000.00  TEMP GDRL ANCH UNITS ******
(B-77)

0095 3389000000-N SP   15 EA  1026.375 15395.63 1000.00 15000.00  TEMP GDRL ANCH UNITS ******
(350, TL-2)

0096 3420000000-E SP   11,875 LF  25.3575 301120.31 23.00 273125.00  GENERIC GUARDRAIL ITEM (LF)
WEATHERING STEEL BM GUARDRAIL WITH PAINTED
LAPS

0097 3420000000-E SP   200 LF  28.98 5796.00 28.00 5600.00  GENERIC GUARDRAIL ITEM (LF)
WEATHERING STEEL BM GUARDRAIL WITH PAINTED
LAPS, SHOP CURVED

0098 3435000000-N SP   38 EA  4347.00 165186.00 4000.00 152000.00  GENERIC GUARDRAIL ITEM (EA)
PAINTED GUARDRAIL ANCHOR UNITS TYPE 350

0099 3435000000-N SP   2 EA  4105.50 8211.00 4000.00 8000.00  GENERIC GUARDRAIL ITEM (EA)
PAINTED GUARDRAIL ANCHOR UNITS TYPE 350, TL-2

0100 3435000000-N SP   20 EA  54.3375 1086.75 50.00 1000.00  GENERIC GUARDRAIL ITEM (EA)
WEATHERING STEEL ADDITIONAL GUARDRAIL POSTS
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0101 3435000000-N SP   5 EA  1509.375 7546.88 1500.00 7500.00  GENERIC GUARDRAIL ITEM (EA)
WEATHERING STEEL BM GUARDRAIL ANCHOR UNIT,
TYPE AT-1, PAINT-ED LAPS

0102 3435000000-N SP   8 EA  3864.00 30912.00 3500.00 28000.00  GENERIC GUARDRAIL ITEM (EA)
WEATHERING STEEL BM GUARDRAIL ANCHOR UNIT,
TYPE B-77, PAINT-ED LAPS

0103 3435000000-N SP   2 EA  181.125 362.25 180.00 360.00  GENERIC GUARDRAIL ITEM (EA)
WEATHERING STEEL BM GUARDRAIL TERMINAL
SECTIONS, PAINTED    LAPS

0104 3435000000-N SP   2 EA  4407.375 8814.75 4000.00 8000.00  GENERIC GUARDRAIL ITEM (EA)
WEATHERING STEEL BM GUARDRAIL ANCHOR UNIT, B-77
SHOP CURVED, PAINT-ED LAPS

0105 3436000000-N 862  10 EA  42.2625 422.63 40.00 400.00  GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY ADDITIONAL GUARDRAIL POSTS

0106 3628000000-E 876  415 TON 62.1863 25807.31 50.00 20750.00  RIP RAP, CLASS I

0107 3642000000-E 876  50 TON 41.9606 2098.03 45.00 2250.00  RIP RAP, CLASS A

0108 3649000000-E 876  320 TON 43.1681 13813.79 45.00 14400.00  RIP RAP, CLASS B

0109 3656000000-E 876  4,394 SY  2.0111 8836.77 1.10 4833.40  GEOTEXTILE FOR DRAINGE

0110 4072000000-E 903  868 LF  8.4525 7336.77 8.00 6944.00  SUPPORT, 3-LB STL U-CHAN

0111 4096000000-N 904  2 EA  150.9375 301.88 140.00 280.00  SIGN ERECTION, TYPE D

0112 4102000000-N 904  63 EA  84.525 5325.08 75.00 4725.00  SIGN ERECTION, TYPE E

0113 4108000000-N 904  22 EA  120.75 2656.50 110.00 2420.00  SIGN ERECTION, TYPE F

0114 4116100000-N 904  7 EA  120.75 845.25 110.00 770.00  SIGN ERECT, RELOC ** GRD MTD
(D)

0115 4116100000-N 904  2 EA  114.7125 229.43 100.00 200.00  SIGN ERECT, RELOC ** GRD MTD
(E)

0116 4155000000-N 907  34 EA  3.6225 123.17 3.50 119.00  DISPOSE SIGN SYST U-CHAN

0117 4400000000-E 1110  280 SF  12.075 3381.00 11.00 3080.00  WORK ZONE SIGNS (STAT)

0118 4405000000-E 1110  224 SF  9.9619 2231.47 35.00 7840.00  WORK ZONE SIGNS (PORT)

0119 4410000000-E 1110  152 SF  7.8488 1193.02 7.50 1140.00  WORK ZONE SIGNS (BARR)

0120 4430000000-N 1130  219 EA  50.715 11106.59 46.00 10074.00  DRUMS

0121 4435000000-N 1135  219 EA  20.5275 4495.52 20.00 4380.00  CONES

0122 4445000000-E 1145  288 LF  22.3388 6433.57 20.00 5760.00  BARRICADES (TYPE III)

0123 4455000000-N 1150  780 DAY 301.875 235462.50 220.00 171600.00  FLAGGER

0124 4465000000-N 1160  5 EA  5071.50 25357.50 8000.00 40000.00  TEMPORARY CRASH CUSHIONS

0125 4470000000-N 1160  8 EA  2233.875 17871.00 6500.00 52000.00  RESET CRASH CUSHION

0126 4480000000-N 1165  1 EA  10000.00 10000.00 60000.00 60000.00  TMA

0127 4485000000-E 1170  1,384 LF  20.00 27680.00 50.00 69200.00  PORT CONC BARRIER

0128 4500000000-E 1170  1,219 LF  4.00 4876.00 30.00 36570.00  RESET PORT CONC BARRIER

0129 4516000000-N 1180  219 EA  30.00 6570.00 35.00 7665.00  SKINNY DRUM

0130 4650000000-N 1251  702 EA  7.245 5085.99 12.00 8424.00  TEMP RAISED PVMT MRKS

0131 4695000000-E 1205  1,374 LF  3.6225 4977.32 3.50 4809.00  THERMO PVT MKG LINES 8"90 MILS

0132 4710000000-E 1205  380 LF  12.075 4588.50 10.00 3800.00  24"WIDE THERMO 120 MILS
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0133 4725000000-E 1205  77 EA  169.05 13016.85 125.00 9625.00  THERMO PVT SYMBOL 90MILS

0134 4805000000-N 1205  1 EA  362.25 362.25 220.00 220.00  COLD APPL PLASTIC SYM TYPE **
(II)

0135 4810000000-E 1205  258,183 LF  0.3623 93539.70 0.28 72291.24  PAINT PVMT MARKINGS 4"

0136 4820000000-E 1205  1,395 LF  2.415 3368.93 1.00 1395.00  PAINT PVMT MARKINGS 8"

0137 4835000000-E 1205  95 LF  4.83 458.85 4.00 380.00  PAINT PVT MKG LINES 24"

0138 4845000000-N 1205  29 EA  90.5625 2626.31 55.00 1595.00  PAINT PVT MKG SYMBOL

0139 4847000000-E 1205  83,437 LF  1.1954 99740.59 1.00 83437.00  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0140 4850000000-E 1205  1,808 LF  1.8113 3274.83 1.00 1808.00  LINE REMOVAL 4" WIDE

0141 4900000000-N 1251  2 EA  241.50 483.00 20.00 40.00  PERM RAISED PVMT MARKERS

0142 4905000000-N 1253  262 EA  36.225 9490.95 40.00 10480.00  SNOWPLB PVMT MRKER

0143 6000000000-E 1605  40,000 LF  2.415 96600.00 2.50 100000.00  TEMPORARY SILT FENCE

0144 6006000000-E 1610  2,550 TON 39.445 100584.75 50.00 127500.00  EROS CONTRL STONE CL A

0145 6009000000-E 1610  6,570 TON 40.6525 267086.93 50.00 328500.00  EROS CONTRL STONE CL B

0146 6012000000-E 1610  5,330 TON 38.5394 205415.00 40.00 213200.00  SEDIMENT CONTROL STONE

0147 6015000000-E 1615  89 ACR 875.4375 77913.94 800.00 71200.00  TEMPORARY MULCHING

0148 6018000000-E 1620  3,500 LB  2.415 8452.50 2.20 7700.00  SEED FOR TEMP SEEDING

0149 6021000000-E 1620  18 TON 905.625 16301.25 1000.00 18000.00  FERT FOR TEMP SEEDING

0150 6024000000-E 1622  4,130 LF  6.4944 26821.87 15.00 61950.00  TEMPORARY SLOPE DRAINS

0151 6029000000-E SP   1,400 LF  1.8113 2535.82 1.00 1400.00  SAFETY FENCE

0152 6030000000-E 1630  13,020 CY  16.6045 216190.59 10.00 130200.00  SILT EXCAVATION

0153 6036000000-E 1631  143,000 SY  1.6905 241741.50 1.50 214500.00  MATTING FOR EROS CONTROL

0154 6037000000-E SP   100 SY  6.0375 603.75 15.00 1500.00  COIR FIBER MAT

0155 6038000000-E SP   2,100 SY  4.83 10143.00 4.50 9450.00  PERM SOIL REINF MAT

0156 6042000000-E 1632  13,255 LF  6.0375 80027.06 5.50 72902.50  1/4" HARDWARE CLOTH

0157 6045000000-E SP   110 LF  32.3262 3555.88 40.00 4400.00  **" TEMPORARY PIPE
(24")

0158 6045000000-E SP   115 LF  48.9135 5625.05 54.00 6210.00  **" TEMPORARY PIPE
(36")

0159 6069000000-E 1638  40 CY  3.50 140.00 45.00 1800.00  STILLING BASINS

0160 6070000000-N 1639  5 EA  189.5775 947.89 2000.00 10000.00  SPECIAL STILLING BASINS

0161 6071012000-E SP   2,630 LF  9.66 25405.80 8.00 21040.00  COIR FIBER WATTLE

0162 6071014000-E SP   1,340 LF  9.66 12944.40 30.00 40200.00  COIR FIBER WATTLE BARRIER

0163 6071020000-E SP   3,415 LB  18.1125 61854.19 12.00 40980.00  POLYACRYLAMIDE (PAM)

0164 6071030000-E 1640  1,840 LF  9.66 17774.40 9.00 16560.00  COIR FIBER BAFFLE

0165 6071050000-E SP   12 EA  603.75 7245.00 700.00 8400.00  **" SKIMMER
(1-1/2")

0166 6084000000-E 1660  48 ACR 2173.50 104328.00 2000.00 96000.00  SEEDING AND MULCHING

0167 6087000000-E 1660  54 ACR 181.125 9780.75 160.00 8640.00  MOWING

0168 6090000000-E 1661  900 LB  2.415 2173.50 2.20 1980.00  SEED FOR REPAIR SEEDING
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0169 6093000000-E 1661 2.5 TON 966.00 2415.00 900.00 2250.00  FERT FOR REPAIR SEEDING

0170 6096000000-E 1662  1,500 LB  3.6225 5433.75 3.50 5250.00  SEED FOR SUPP SEEDING

0171 6108000000-E 1665  40 TON 1086.75 43470.00 1000.00 40000.00  FERTILIZER TOPDRESSING

0172 6111000000-E SP   200 LF  75.00 15000.00 20.00 4000.00  IMPERVIOUS DIKE

0173 6114500000-N 1667  80 MHR 36.225 2898.00 35.00 2800.00  SPECIALIZED HAND MOWING

0174 6117000000-N SP   150 EA  60.375 9056.25 55.00 8250.00  RESPONSE FOR EROS CONTROL

0175 6123000000-E 1670  1 ACR 6037.50 6037.50 5500.00 5500.00  REFORESTATION

0176 6132000000-N SP   16 EA  206.9655 3311.45 1800.00 28800.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0177 6135000000-E SP   10 ACR 1086.75 10867.50 1000.00 10000.00  GENERIC EROSION CONTROL ITEM (ACR)
LIMESTONE FOR SOIL AMENDMENT

CULVERT ITEMS

0178 8126000000-N 414 Lump Sum 16373.70 100000.00  CULV EXCAV @ ************
(142+79.00 -L-)

0179 8126000000-N 414 Lump Sum 16373.70 100000.00  CULV EXCAV @ ************
(168+42.00 -L-)

0180 8133000000-E 414  133 TON 36.5269 4858.08 60.00 7980.00  FND CONDIT MAT, BOX CULV

0181 8196000000-E 420 154.9 CY  1147.8495 177801.89 2400.00 371760.00  CLASS A CONCRETE (CULV)

0182 8245000000-E 425  21,190 LB  1.1998 25423.76 1.00 21190.00  REINF STEEL (CULVERT)

WALL ITEMS

0183 8839000000-E SP   650 LF  300.00 195000.00 300.00 195000.00  GENERIC RET WALL ITEM (LF)
CONCRETE BARRIER RAIL WITH MOMENT SLAB

0184 8847000000-E SP   90,500 SF  167.00 15113500.00 200.00 18100000.00  GENERIC RET WALL ITEM (SF)
PILE WALLS WITH OPTIONS

 

    TOTAL 34867171.45 TOTAL 42863555.74  CONTRACT TOTAL

 

    SUB-TOTAL 19317840.32 SUB-TOTAL 23967625.74  ROADWAY ITEMS

    SUB-TOTAL 240831.13 SUB-TOTAL 600930.00  CULVERT ITEMS

    SUB-TOTAL 15308500.00 SUB-TOTAL 18295000.00  WALL ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  34867171.45   YOUNG & MCQUEEN GRADING CO INC

     2  42863555.74   GLF CONSTRUCTION CORPORATION



1 SECTION OF US-13 AND 1 SECTION OF US-17.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

ROSE BROTHERS PAVING CO INC S T WOOTEN CORPORATION

AHOSKIE,  NC WILSON,  NC

FEB 06, 2017 03:08 PM MARTIN 2:00 PM 1 /  1 002

2017CPT.01.11.10581.1,  2017CPT.01.11.10581.2,  2017CPT.01.11.10581.5,  2017CPT.01.11.10581.6,  2017CPT.01.11.10581.7 JAN 17 2017 C203964

TIP NO 16.600 MI

FED AID NO STATE FUNDED

MILLING AND RESURFACING

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 232950.00 235000.00  238750.00MOBILIZATION

0002 1297000000-E 607  495,580 SY  0.60 297348.00 1.10 545138.00 0.95  470801.00MILL ASP PVMT *****" DTH
(1-1/2")

0003 1519000000-E 610  7,900 TON 35.00 276500.00 35.00 276500.00 35.00  276500.00ASP CONC SURF CRS S9.5B

0004 1523000000-E 610  33,840 TON 36.50 1235160.00 34.00 1150560.00 35.00  1184400.00ASP CONC SURF CRS S9.5C

0005 1575000000-E 620  2,472 TON 315.00 778680.00 325.00 803400.00 225.00  556200.00ASP FOR PLANT MIX

0006 1577000000-E 620  1,062 TON 440.00 467280.00 515.00 546930.00 400.00  424800.00POLYM MOD ASP BNDR FOR PLT MIX

0007 1663000000-E 650  17,400 TON 53.00 922200.00 45.00 783000.00 45.00  783000.00OG ASP FRICT FC-2 MOD

0008 4413000000-E SP   1,338 SF  6.35 8496.30 7.00 9366.00 6.65  8897.70WORK ZONE ADV/GEN WARN SIGN

0009 4457000000-N SP  Lump Sum 38000.00 65000.00  487000.00TEMP TRAFFIC CONTROL (SP)

0010 4685000000-E 1205  66,000 LF  0.50 33000.00 0.45 29700.00 0.45  29700.00THERMO PVT MKG LINES 4"90

0011 4686000000-E 1205  40,372 LF  0.60 24223.20 0.55 22204.60 0.55  22204.60THERMO PVT MKG LINES 4"120

0012 4688000000-E 1205  223,200 LF  0.80 178560.00 0.79 176328.00 0.79  176328.00THERMO PVT MKG LINES,6"90 MILS

0013 4690000000-E 1205  27,700 LF  1.00 27700.00 0.89 24653.00 0.89  24653.00THERMO PVT MKG LINES 6"120 MILS

0014 4695000000-E 1205  222 LF  5.00 1110.00 2.50 555.00 2.50  555.00THERMO PVT MKG LINES 8"90 MILS

0015 4700000000-E 1205  10,200 LF  4.00 40800.00 1.25 12750.00 1.25  12750.0012"WIDE THERMO 90 MILS

0016 4725000000-E 1205  18 EA  100.00 1800.00 300.00 5400.00 300.00  5400.00THERMO PVT SYMBOL 90MILS

0017 4810000000-E 1205  367,812 LF  0.10 36781.20 0.21 77240.52 0.21  77240.52PAINT PVMT MARKINGS 4"

0018 4845000000-N 1205  18 EA  40.00 720.00 50.00 900.00 50.00  900.00PAINT PVT MKG SYMBOL

0019 4900000000-N 1251  2,155 EA  5.00 10775.00 4.50 9697.50 4.50  9697.50PERM RAISED PVMT MARKERS

 

    TOTAL 4612083.70 TOTAL 4774322.62 TOTAL  4789777.32CONTRACT TOTAL

 

    SUB-TOTAL 4612083.70 SUB-TOTAL 4774322.62 SUB-TOTAL  4789777.32ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4612083.70   BARNHILL CONTRACTING COMPANY

     2  4774322.62   ROSE BROTHERS PAVING CO INC

     3  4789777.32   S T WOOTEN CORPORATION



NC-125 FROM SR-1182 (EAST COLLEGE ROAD) TO NC-125 NORTHWEST OF WILLIAMSTON.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

PLT CONSTRUCTION CO., INC. FSC II LLC DBA FRED SMITH
COMPANY

WILSON,  NC RALEIGH,  NC

FEB 06, 2017 03:08 PM MARTIN 2:00 PM 1 /  14 003

34553.2.2 JAN 17 2017 C203830

TIP NO 2.595 MIR-3826

FED AID NO STP-125(1)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 470000.00 542000.00  488000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 250000.00 350000.00  124200.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 600000.00 579788.50  2235000.00CLEARING & GRUBBING

0004 0008000000-E 200  2 ACR 3000.00 6000.00 525.00 1050.00 1000.00  2000.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  1 EA  4235.00 4235.00 1785.00 1785.00 2000.00  2000.00SEALING ABANDONED WELLS

0006 0134000000-E 240  1,300 CY  5.05 6565.00 3.00 3900.00 8.00  10400.00DRAINAGE DITCH EXCAVATION

0007 0156000000-E 250  9,400 SY  4.50 42300.00 6.05 56870.00 5.50  51700.00REMOVAL OF EXT ASPHALT PVMT

0008 0192000000-N 260  15 HR  370.00 5550.00 57.60 864.00 170.00  2550.00PROOF ROLLING

0009 0196000000-E 270  39,550 SY  0.75 29662.50 1.55 61302.50 2.40  94920.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  2,886 TON 24.00 69264.00 23.50 67821.00 25.00  72150.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  3,240 SY  1.00 3240.00 3.50 11340.00 2.40  7776.00FND CONDIT GEOTEXTILE

0012 0335000000-E 305  12 LF  33.00 396.00 35.00 420.00 30.00  360.00**" DRAINAGE PIPE
(8")

0013 0335200000-E 305  24 LF  39.45 946.80 35.00 840.00 65.00  1560.0015" DRAINAGE PIPE

0014 0335500000-E 305  192 LF  64.50 12384.00 75.00 14400.00 48.00  9216.0030" DRAINAGE PIPE

0015 0343000000-E 310  848 LF  33.50 28408.00 32.00 27136.00 45.00  38160.0015" SIDE DRAIN PIPE

0016 0344000000-E 310  92 LF  36.25 3335.00 35.00 3220.00 57.00  5244.0018" SIDE DRAIN PIPE

0017 0345000000-E 310  140 LF  42.70 5978.00 55.00 7700.00 60.00  8400.0024" SIDE DRAIN PIPE

0018 0366000000-E 310  808 LF  36.40 29411.20 32.00 25856.00 41.00  33128.0015" RC PIPE CULV III

0019 0372000000-E 310  880 LF  43.20 38016.00 38.00 33440.00 43.00  37840.0018" RC PIPE CULV III

0020 0378000000-E 310  1,432 LF  53.10 76039.20 53.00 75896.00 66.00  94512.0024" RC PIPE CULV III

0021 0384000000-E 310  232 LF  78.20 18142.40 77.00 17864.00 69.00  16008.0030" RC PIPE CULV III

0022 0390000000-E 310  324 LF  106.80 34603.20 100.00 32400.00 108.00  34992.0036" RC PIPE CULV III

0023 0448200000-E 310  44 LF  40.45 1779.80 35.00 1540.00 52.00  2288.0015" RCP CULV CLASS IV

0024 0448300000-E 310  144 LF  51.65 7437.60 43.00 6192.00 85.00  12240.0018" RCP CULV CLASS IV

0025 0448400000-E 310  168 LF  64.45 10827.60 62.00 10416.00 90.00  15120.0024" RCP CULV CLASS IV

0026 0528000000-E 310  2 EA  1431.00 2862.00 1500.00 3000.00 1000.00  2000.00**" RC PIPE ELBOW III
(36")

0027 0995000000-E 340  2,800 LF  9.35 26180.00 15.75 44100.00 8.00  22400.00PIPE REMOVAL

0028 1099500000-E 505  1,000 CY  11.10 11100.00 12.00 12000.00 12.00  12000.00SHALLOW UNDERCUT

0029 1099700000-E 505  1,900 TON 25.60 48640.00 30.00 57000.00 26.00  49400.00CLASS IV SUBGRD STABILIZATION

0030 1111000000-E SP   500 TON 20.00 10000.00 40.30 20150.00 27.00  13500.00CLASS IV AGGREGATE STABILIZATION

0031 1220000000-E 545  200 TON 33.95 6790.00 21.90 4380.00 60.00  12000.00INCIDENTAL STONE BASE

0032 1275000000-E 600  870 GAL 3.00 2610.00 3.00 2610.00 3.00  2610.00PRIME COAT

0033 1330000000-E 607  900 SY  18.70 16830.00 12.70 11430.00 19.00  17100.00INCIDENTAL MILLING

0034 1498000000-E 610  15,450 TON 39.35 607957.50 42.00 648900.00 43.00  664350.00ASP CONC INTR CRS I19.0B

0035 1519000000-E 610  13,650 TON 39.15 534397.50 40.00 546000.00 43.00  586950.00ASP CONC SURF CRS S9.5B

0036 1693000000-E 654  421 TON 136.30 57382.30 180.00 75780.00 160.00  67360.00ASPH PLT MIX PVMT REPAIR

0037 2022000000-E 815  2,475 CY  4.30 10642.50 12.88 31878.00 27.00  66825.00SUBDRAIN EXCAVATION

0038 2026000000-E 815  1,000 SY  1.75 1750.00 2.50 2500.00 8.00  8000.00GEOTEXTILE FOR SUBSURF DRNS



NC-125 FROM SR-1182 (EAST COLLEGE ROAD) TO NC-125 NORTHWEST OF WILLIAMSTON.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

PLT CONSTRUCTION CO., INC. FSC II LLC DBA FRED SMITH
COMPANY

WILSON,  NC RALEIGH,  NC

FEB 06, 2017 03:08 PM MARTIN 2:00 PM 2 /  14 003

34553.2.2 JAN 17 2017 C203830

TIP NO 2.595 MIR-3826

FED AID NO STP-125(1)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

0039 2033000000-E 815  1,070 CY  34.15 36540.50 7.35 7864.50 41.00  43870.00SUBDRAIN FINE AGGREGATE

0040 2036000000-E 815  168 CY  44.95 7551.60 48.83 8203.44 45.00  7560.00SUBDRAIN COARSE AGGREGATE

0041 2044000000-E 815  7,350 LF  13.15 96652.50 15.00 110250.00 11.50  84525.006" PERF SUBDRN PIPE

0042 2070000000-N 815  15 EA  210.00 3150.00 300.00 4500.00 350.00  5250.00SUBDRN PIPE OUTLET

0043 2077000000-E 815  100 LF  18.55 1855.00 50.00 5000.00 50.00  5000.006" OUTLET PIPE

0044 2209000000-E 838 3.5 CY  740.00 2590.00 1000.00 3500.00 1200.00  4200.00ENDWALLS

0045 2275000000-E SP   15 CY  315.00 4725.00 200.00 3000.00 415.00  6225.00FLOWABLE FILL

0046 2286000000-N 840  31 EA  1150.00 35650.00 1500.00 46500.00 2000.00  62000.00MASNRY DRAINAGE STRUCT

0047 2308000000-E 840  7 LF  195.00 1365.00 300.00 2100.00 600.00  4200.00MASNRY DRAINAGE STRUCT

0048 2364000000-N 840  4 EA  569.05 2276.20 525.00 2100.00 635.00  2540.00FRAME W/2GRTS 840.16 STD

0049 2366000000-N 840  5 EA  985.12 4925.60 475.00 2375.00 655.00  3275.00FRAME W/2GRTS 840.24 STD

0050 2367000000-N 840  2 EA  420.00 840.00 500.00 1000.00 645.00  1290.00FRAME W/2GRTS 840.29 STD

0051 2374000000-N 840  2 EA  500.00 1000.00 600.00 1200.00 690.00  1380.00FRAME-GRT-HD 840.03 **
(E)

0052 2374000000-N 840  5 EA  519.00 2595.00 600.00 3000.00 710.00  3550.00FRAME-GRT-HD 840.03 **
(F)

0053 2374000000-N 840  9 EA  519.00 4671.00 600.00 5400.00 710.00  6390.00FRAME-GRT-HD 840.03 **
(G)

0054 2396000000-N 840  3 EA  310.00 930.00 425.00 1275.00 530.00  1590.00FRAME W/COVER STD 840.54

0055 2451000000-N 852  2 EA  940.00 1880.00 1843.45 3686.90 895.00  1790.00CONC TRANS SECT FOR DROP INLET

0056 2549000000-E 846  4,265 LF  18.40 78476.00 17.25 73571.25 17.50  74637.502'-6" CONC CURB & GUTTER

0057 2556000000-E 846  425 LF  16.60 7055.00 17.35 7373.75 17.50  7437.50SHOULDER BERM GUTTER

0058 2612000000-E 848  210 SY  58.80 12348.00 47.70 10017.00 40.00  8400.006" CONCRETE DRIVEWAY

0059 2655000000-E 852  400 SY  60.85 24340.00 75.85 30340.00 56.70  22680.005" MONO CONC ISLDS (KEY IN)

0060 2938000000-N 859  1 EA  980.00 980.00 1500.00 1500.00 2100.00  2100.00CONVERT DI TO JB W/MH

0061 3030000000-E 862  1,375 LF  16.50 22687.50 16.50 22687.50 17.00  23375.00STL BM GUARDRAIL

0062 3150000000-N 862  5 EA  40.00 200.00 40.00 200.00 40.00  200.00ADDIT GUARDRAIL POSTS

0063 3210000000-N 862  1 EA  750.00 750.00 750.00 750.00 750.00  750.00GR ANCHOR TYPE CAT-1

0064 3270000000-N SP   7 EA  1900.00 13300.00 1900.00 13300.00 1900.00  13300.00GR ANCHOR TYPE 350

0065 3503000000-E 866  17,500 LF  3.00 52500.00 3.00 52500.00 3.00  52500.00WOVEN WIRE FENCE 47" FAB

0066 3509000000-E 866  1,110 EA  16.00 17760.00 16.00 17760.00 16.00  17760.004" TIMBER POSTS 7'-6"LONG

0067 3515000000-E 866  270 EA  24.00 6480.00 24.00 6480.00 24.00  6480.005" TIMBER POSTS 8'-0"LONG

0068 3557000000-E 866  1,000 LF  0.01 10.00 0.01 10.00 0.01  10.00ADDITIONAL BARBED WIRE

0069 3628000000-E 876  40 TON 52.75 2110.00 51.60 2064.00 75.00  3000.00RIP RAP, CLASS I

0070 3649000000-E 876  560 TON 52.75 29540.00 39.05 21868.00 60.00  33600.00RIP RAP, CLASS B

0071 3656000000-E 876  3,020 SY  2.10 6342.00 2.25 6795.00 2.75  8305.00GEOTEXTILE FOR DRAINGE

0072 4072000000-E 903  130 LF  5.65 734.50 5.65 734.50 5.65  734.50SUPPORT, 3-LB STL U-CHAN

0073 4082000000-E 903  1,274 LF  17.50 22295.00 17.50 22295.00 17.50  22295.00SUPPORT, WOOD

0074 4096000000-N 904  4 EA  165.00 660.00 165.00 660.00 165.00  660.00SIGN ERECTION, TYPE D

0075 4102000000-N 904  37 EA  125.00 4625.00 125.00 4625.00 125.00  4625.00SIGN ERECTION, TYPE E

0076 4108000000-N 904  21 EA  125.00 2625.00 125.00 2625.00 125.00  2625.00SIGN ERECTION, TYPE F



NC-125 FROM SR-1182 (EAST COLLEGE ROAD) TO NC-125 NORTHWEST OF WILLIAMSTON.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

PLT CONSTRUCTION CO., INC. FSC II LLC DBA FRED SMITH
COMPANY

WILSON,  NC RALEIGH,  NC

FEB 06, 2017 03:08 PM MARTIN 2:00 PM 3 /  14 003

34553.2.2 JAN 17 2017 C203830

TIP NO 2.595 MIR-3826

FED AID NO STP-125(1)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

0077 4116100000-N 904  5 EA  225.00 1125.00 225.00 1125.00 225.00  1125.00SIGN ERECT, RELOC ** GRD MTD
(D)

0078 4116100000-N 904  4 EA  225.00 900.00 225.00 900.00 225.00  900.00SIGN ERECT, RELOC ** GRD MTD
(E)

0079 4116100000-N 904  14 EA  225.00 3150.00 225.00 3150.00 225.00  3150.00SIGN ERECT, RELOC ** GRD MTD
(F)

0080 4141000000-N 907  1 EA  35.00 35.00 35.00 35.00 35.00  35.00DISPOSE SUPPORT, WOOD

0081 4155000000-N 907  1 EA  35.00 35.00 35.00 35.00 35.00  35.00DISPOSE SIGN SYST U-CHAN

0082 4158000000-N 907  36 EA  5.00 180.00 5.00 180.00 5.00  180.00DISPOSE SIGN SYST WOOD

0083 4192000000-N 907  1 EA  25.00 25.00 25.00 25.00 25.00  25.00DISPOSE SUPPORT, U-CHAN

0084 4238000000-N 907  19 EA  5.00 95.00 5.00 95.00 5.00  95.00DISPOSE SIGN, D, E, F

0085 4360000000-N SP   2 EA  500.00 1000.00 983.49 1966.98 2500.00  5000.00GENERIC SIGNING ITEM (EA)
DISPOSAL OF SIGN SYSTEM,      SPAN WIRE

0086 4400000000-E 1110  269 SF  7.70 2071.30 6.75 1815.75 7.00  1883.00WORK ZONE SIGNS (STAT)

0087 4405000000-E 1110  288 SF  32.05 9230.40 9.80 2822.40 24.00  6912.00WORK ZONE SIGNS (PORT)

0088 4410000000-E 1110  132 SF  13.30 1755.60 5.60 739.20 6.50  858.00WORK ZONE SIGNS (BARR)

0089 4430000000-N 1130  400 EA  66.60 26640.00 48.50 19400.00 40.00  16000.00DRUMS

0090 4435000000-N 1135  50 EA  28.40 1420.00 24.75 1237.50 18.00  900.00CONES

0091 4445000000-E 1145  328 LF  56.65 18581.20 26.00 8528.00 21.00  6888.00BARRICADES (TYPE III)

0092 4455000000-N 1150  600 DAY 285.00 171000.00 411.30 246780.00 350.00  210000.00FLAGGER

0093 4480000000-N 1165  1 EA  24245.00 24245.00 7701.75 7701.75 3000.00  3000.00TMA

0094 4510000000-N SP   48 HR  51.50 2472.00 31.50 1512.00 50.00  2400.00LAW ENFORCEMENT

0095 4650000000-N 1251  348 EA  5.00 1740.00 7.00 2436.00 5.00  1740.00TEMP RAISED PVMT MRKS

0096 4685000000-E 1205  29,406 LF  0.60 17643.60 0.70 20584.20 0.60  17643.60THERMO PVT MKG LINES 4"90

0097 4686000000-E 1205  44,119 LF  0.75 33089.25 0.75 33089.25 0.75  33089.25THERMO PVT MKG LINES 4"120

0098 4695000000-E 1205  50 LF  5.00 250.00 4.00 200.00 5.00  250.00THERMO PVT MKG LINES 8"90 MILS

0099 4700000000-E 1205  1,402 LF  7.50 10515.00 2.50 3505.00 7.50  10515.0012"WIDE THERMO 90 MILS

0100 4705000000-E 1205  80 LF  10.00 800.00 6.00 480.00 10.00  800.00THERMO LINES 16" 120MILS

0101 4710000000-E 1205  368 LF  12.00 4416.00 7.00 2576.00 12.00  4416.0024"WIDE THERMO 120 MILS

0102 4721000000-E 1205  4 EA  100.00 400.00 150.00 600.00 100.00  400.00THERMO PVT MKG CHARACTER 120

0103 4725000000-E 1205  65 EA  100.00 6500.00 140.00 9100.00 100.00  6500.00THERMO PVT SYMBOL 90MILS

0104 4810000000-E 1205  62,000 LF  0.18 11160.00 0.35 21700.00 0.18  11160.00PAINT PVMT MARKINGS 4"

0105 4820000000-E 1205  1,440 LF  0.30 432.00 2.00 2880.00 0.30  432.00PAINT PVMT MARKINGS 8"

0106 4835000000-E 1205  300 LF  1.00 300.00 4.00 1200.00 1.00  300.00PAINT PVT MKG LINES 24"

0107 4845000000-N 1205  21 EA  40.00 840.00 75.00 1575.00 40.00  840.00PAINT PVT MKG SYMBOL

0108 4850000000-E 1205  3,000 LF  1.00 3000.00 1.25 3750.00 1.00  3000.00LINE REMOVAL 4" WIDE

0109 4870000000-E 1205  100 LF  5.00 500.00 5.00 500.00 5.00  500.00LINE REMOVAL 24" WIDE

0110 4900000000-N 1251  466 EA  6.00 2796.00 6.50 3029.00 6.00  2796.00PERM RAISED PVMT MARKERS

0111 5325600000-E 1510  236 LF  67.00 15812.00 30.00 7080.00 75.00  17700.006" WATER LINE

0112 5326000000-E 1510  2,789 LF  35.00 97615.00 35.00 97615.00 38.00  105982.0010" WATER LINE

0113 5326200000-E 1510  1,816 LF  45.00 81720.00 45.00 81720.00 48.50  88076.0012" WATER LINE



NC-125 FROM SR-1182 (EAST COLLEGE ROAD) TO NC-125 NORTHWEST OF WILLIAMSTON.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

PLT CONSTRUCTION CO., INC. FSC II LLC DBA FRED SMITH
COMPANY

WILSON,  NC RALEIGH,  NC

FEB 06, 2017 03:08 PM MARTIN 2:00 PM 4 /  14 003

34553.2.2 JAN 17 2017 C203830

TIP NO 2.595 MIR-3826

FED AID NO STP-125(1)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

0114 5329000000-E SP   7,500 LB  6.00 45000.00 5.50 41250.00 6.10  45750.00DI H2O PIPE FITTINGS

0115 5552000000-E 1515  3 EA  2300.00 6900.00 2100.00 6300.00 2450.00  7350.0010" VALVE

0116 5648000000-N 1515  25 EA  865.00 21625.00 800.00 20000.00 917.00  22925.00RELOCATE WATER METER

0117 5649000000-N 1515  10 EA  900.00 9000.00 700.00 7000.00 925.00  9250.00RECONNECT WATER METER

0118 5656100000-E 1515  1 EA  2200.00 2200.00 1500.00 1500.00 2377.00  2377.00RELC **" RPZ BACKFLOW PREVNT A
(1-1/2")

0119 5672000000-N 1515  7 EA  3950.00 27650.00 3500.00 24500.00 4125.00  28875.00RELOCATE FIRE HYDRANT

0120 5691000000-E 1520  809 LF  145.00 117305.00 110.00 88990.00 154.00  124586.00**" SANITARY GRAVITY SEWER
(15")

0121 5691100000-E 1520  72 LF  60.00 4320.00 75.00 5400.00 65.00  4680.004" SANITARY GRAVITY SEWER

0122 5691200000-E 1520  30 LF  100.00 3000.00 75.00 2250.00 102.00  3060.006" SANITARY GRAVITY SEWER

0123 5691400000-E 1520  755 LF  95.00 71725.00 85.00 64175.00 94.25  71158.7510" SANITARY GRAVITY SEWER

0124 5709200000-E 1520  441 LF  50.00 22050.00 60.00 26460.00 53.00  23373.004" FORCE MAIN SEWER

0125 5769000000-E SP   1,185 LB  9.00 10665.00 6.00 7110.00 9.80  11613.00DI SEWER PIPE FITTINGS

0126 5775000000-E 1525  13 EA  2820.00 36660.00 3500.00 45500.00 3250.00  42250.004' DIA UTILITY MANHOLE

0127 5781000000-E 1525 49.7 LF  285.00 14164.50 400.00 19880.00 280.00  13916.00UTILITY MANHOLE WALL, 4' DIA

0128 5798000000-E 1530  692 LF  12.00 8304.00 15.00 10380.00 13.00  8996.00ABANDON **" UTILITY PIPE
(15")

0129 5800000000-E 1530  215 LF  6.00 1290.00 10.00 2150.00 6.00  1290.00ABANDON 6" UTILITY PIPE

0130 5802000000-E 1530  3,413 LF  7.00 23891.00 15.00 51195.00 8.85  30205.05ABANDON 10" UTILITY PIPE

0131 5804000000-E 1530  1,513 LF  8.00 12104.00 18.00 27234.00 10.75  16264.75ABANDON 12" UTILITY PIPE

0132 5816000000-N 1530  3 EA  1000.00 3000.00 1500.00 4500.00 1100.00  3300.00ABANDON UTILITY MANHOLE

0133 5828000000-N 1530  4 EA  1300.00 5200.00 2500.00 10000.00 1350.00  5400.00REMOVE UTILITY MANHOLE

0134 6000000000-E 1605  23,000 LF  1.80 41400.00 1.80 41400.00 1.75  40250.00TEMPORARY SILT FENCE

0135 6006000000-E 1610  1,740 TON 48.00 83520.00 36.05 62727.00 40.00  69600.00EROS CONTRL STONE CL A

0136 6009000000-E 1610  6,285 TON 48.00 301680.00 37.10 233173.50 0.01  62.85EROS CONTRL STONE CL B

0137 6012000000-E 1610  4,625 TON 25.00 115625.00 28.20 130425.00 0.01  46.25SEDIMENT CONTROL STONE

0138 6015000000-E 1615  93 ACR 400.00 37200.00 1241.70 115478.10 400.00  37200.00TEMPORARY MULCHING

0139 6018000000-E 1620  4,500 LB  3.90 17550.00 3.90 17550.00 3.00  13500.00SEED FOR TEMP SEEDING

0140 6021000000-E 1620  24 TON 1050.00 25200.00 1050.00 25200.00 500.00  12000.00FERT FOR TEMP SEEDING

0141 6024000000-E 1622  2,000 LF  9.00 18000.00 11.70 23400.00 6.00  12000.00TEMPORARY SLOPE DRAINS

0142 6029000000-E SP   1,400 LF  2.00 2800.00 2.00 2800.00 3.50  4900.00SAFETY FENCE

0143 6030000000-E 1630  13,000 CY  1.00 13000.00 2.95 38350.00 0.01  130.00SILT EXCAVATION

0144 6036000000-E 1631  16,400 SY  1.75 28700.00 1.75 28700.00 1.40  22960.00MATTING FOR EROS CONTROL

0145 6037000000-E SP   100 SY  5.00 500.00 5.00 500.00 15.00  1500.00COIR FIBER MAT

0146 6038000000-E SP   900 SY  13.00 11700.00 13.00 11700.00 5.00  4500.00PERM SOIL REINF MAT

0147 6042000000-E 1632  1,000 LF  5.00 5000.00 3.15 3150.00 4.50  4500.001/4" HARDWARE CLOTH

0148 6043000000-E SP   300 SY  1.80 540.00 6.80 2040.00 12.00  3600.00LOW PERMEABILITY GEOTEXTILE

0149 6045000000-E SP   40 LF  50.00 2000.00 46.65 1866.00 55.00  2200.00**" TEMPORARY PIPE
(36")

0150 6046000000-E 1636  25 LF  52.40 1310.00 333.00 8325.00 100.00  2500.00TEMP PIPE FOR STREAM CROSS
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0151 6070000000-N 1639  2 EA  1000.00 2000.00 1000.00 2000.00 900.00  1800.00SPECIAL STILLING BASINS

0152 6071012000-E SP   6,050 LF  7.30 44165.00 6.20 37510.00 8.00  48400.00COIR FIBER WATTLE

0153 6071020000-E SP   3,540 LB  5.00 17700.00 9.05 32037.00 3.00  10620.00POLYACRYLAMIDE (PAM)

0154 6071030000-E 1640  3,000 LF  4.00 12000.00 4.00 12000.00 5.00  15000.00COIR FIBER BAFFLE

0155 6071050000-E SP   9 EA  1265.00 11385.00 950.65 8555.85 1500.00  13500.00**" SKIMMER
(1-1/2")

0156 6071050000-E SP   1 EA  1400.00 1400.00 1062.75 1062.75 2000.00  2000.00**" SKIMMER
(2")

0157 6084000000-E 1660  69 ACR 1500.00 103500.00 2395.20 165268.80 1000.00  69000.00SEEDING AND MULCHING

0158 6087000000-E 1660  66 ACR 70.00 4620.00 70.00 4620.00 75.00  4950.00MOWING

0159 6090000000-E 1661  950 LB  7.25 6887.50 13.70 13015.00 9.50  9025.00SEED FOR REPAIR SEEDING

0160 6093000000-E 1661 2.75 TON 1200.00 3300.00 1200.00 3300.00 1200.00  3300.00FERT FOR REPAIR SEEDING

0161 6096000000-E 1662  1,700 LB  3.25 5525.00 3.25 5525.00 4.25  7225.00SEED FOR SUPP SEEDING

0162 6108000000-E 1665 50.75 TON 700.00 35525.00 700.00 35525.00 400.00  20300.00FERTILIZER TOPDRESSING

0163 6111000000-E SP   85 LF  50.00 4250.00 52.50 4462.50 60.00  5100.00IMPERVIOUS DIKE

0164 6114500000-N 1667  20 MHR 75.00 1500.00 75.00 1500.00 55.00  1100.00SPECIALIZED HAND MOWING

0165 6117000000-N SP   100 EA  300.00 30000.00 300.00 30000.00 50.00  5000.00RESPONSE FOR EROS CONTROL

0166 6120000000-E SP   118 CY  20.00 2360.00 21.00 2478.00 20.00  2360.00CULVERT DIVERSION CHANNEL

0167 6123000000-E 1670  1 ACR 2000.00 2000.00 2000.00 2000.00 3000.00  3000.00REFORESTATION

0168 6132000000-N SP   14 EA  1000.00 14000.00 322.75 4518.50 500.00  7000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0169 7060000000-E 1705  4,300 LF  2.50 10750.00 2.40 10320.00 2.50  10750.00SIGNAL CABLE

0170 7120000000-E 1705  20 EA  745.00 14900.00 799.00 15980.00 775.00  15500.00VEHICLE SIGNAL HD (12", 3 SECT)

0171 7132000000-E 1705  1 EA  950.00 950.00 914.00 914.00 980.00  980.00VEHICLE SIGNAL HD (12", 4 SECT)

0172 7144000000-E 1705  2 EA  1050.00 2100.00 1146.00 2292.00 1100.00  2200.00VEHICLE SIGNAL HD (12", 5 SECT)

0173 7264000000-E 1710  520 LF  3.85 2002.00 2.15 1118.00 4.00  2080.00MESSENGER CABLE (3/8")

0174 7300000000-E 1715  1,430 LF  5.75 8222.50 6.40 9152.00 6.00  8580.00UNPAVED TRENCH (***********)
(1, 2")

0175 7300000000-E 1715  20 LF  6.25 125.00 7.10 142.00 6.50  130.00UNPAVED TRENCH (***********)
(2, 2")

0176 7301000000-E 1715  130 LF  15.00 1950.00 18.85 2450.50 16.00  2080.00DIRECT DRILL (***********)
(1, 2")

0177 7301000000-E 1715  410 LF  16.50 6765.00 26.00 10660.00 17.00  6970.00DIRECT DRILL (***********)
(2, 2")

0178 7324000000-N 1716  8 EA  175.00 1400.00 180.00 1440.00 200.00  1600.00JUNCTION BOX (STANDARD SIZE)

0179 7348000000-N 1716  4 EA  525.00 2100.00 413.00 1652.00 550.00  2200.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0180 7360000000-N 1720  4 EA  700.00 2800.00 790.00 3160.00 700.00  2800.00WOOD POLE

0181 7372000000-N 1721  8 EA  250.00 2000.00 383.00 3064.00 250.00  2000.00GUY ASSEMBLY

0182 7408000000-E 1722  1 EA  300.00 300.00 499.00 499.00 300.00  300.001" RISER WITH WEATHERHEAD

0183 7420000000-E 1722  5 EA  370.00 1850.00 390.00 1950.00 370.00  1850.002" RISER WITH WEATHERHEAD

0184 7444000000-E 1725  2,600 LF  5.25 13650.00 7.10 18460.00 5.75  14950.00INDUCTIVE LOOP SAWCUT

0185 7456000000-E 1726  6,700 LF  1.20 8040.00 2.00 13400.00 1.35  9045.00LEAD-IN CABLE(********)
(14-2)
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0186 7481000000-N SP   1 EA  650.00 650.00 1766.00 1766.00 622.00  622.00SITE SURVEY

0187 7481200000-N SP   2 EA  1450.00 2900.00 258.00 516.00 1450.00  2900.00LUMINAIRE ARM FOR VIDEO SYSTEM

0188 7481240000-N SP   4 EA  2450.00 9800.00 1151.00 4604.00 2450.00  9800.00CAMERA W/O INT LOOP EMUL PROCESS

0189 7481260000-N SP   1 EA  9500.00 9500.00 1458.00 1458.00 9500.00  9500.00EXT LOOP EMULATOR PROCESS UNIT

0190 7481280000-N SP   4 EA  750.00 3000.00 730.00 2920.00 750.00  3000.00RELOCATE CAMERA SENSOR UNIT

0191 7588000000-N SP   4 EA  13500.00 54000.00 12763.00 51052.00 13500.00  54000.00SGNL MAST ARM WITH METAL POLE

0192 7613000000-N SP   4 EA  950.00 3800.00 1412.00 5648.00 950.00  3800.00SOIL TEST

0193 7614100000-E SP   28 CY  800.00 22400.00 1065.00 29820.00 800.00  22400.00DRILLED PIER FOUND

0194 7631000000-N SP   4 EA  300.00 1200.00 147.00 588.00 500.00  2000.00MAST ARM W/ MTL POLE DES

0195 7684000000-N 1750  1 EA  650.00 650.00 587.00 587.00 650.00  650.00SIGNAL CABINET FOUNDATION

0196 7756000000-N 1751  1 EA  11500.00 11500.00 11791.00 11791.00 11500.00  11500.00CONTLR WITH CBNT, 2070L BASE MTD

0197 7780000000-N 1751  10 EA  95.00 950.00 118.00 1180.00 95.00  950.00DETECTOR CARD (TYPE 2070L)

0198 7901000000-N 1753  1 EA  300.00 300.00 306.00 306.00 300.00  300.00CABINET BASE EXTENDER

0199 0022000000-E 225  18,100 CY  5.00 90500.00 3.20 57920.00 7.50  135750.00UNCLASSIFIED EXCAVATION

0200 0036000000-E 225  29,125 CY  6.85 199506.25 6.05 176206.25 2.00  58250.00UNDERCUT EXCAVATION

0201 0106000000-E 230  139,950 CY  8.10 1133595.00 5.00 699750.00 0.50  69975.00BORROW EXCAVATION

0202 0195000000-E 265  33,878 CY  8.10 274411.80 8.15 276105.70 0.50  16939.00SELECT GRANULAR MATERIAL

0203 1011000000-N 500 Lump Sum 532000.00 519308.83  624900.00FINE GRADING

0204 1121000000-E 520  26,300 TON 23.00 604900.00 20.70 544410.00 25.00  657500.00AGGREGATE BASE COURSE

0205 1489000000-E 610  3,000 TON 47.95 143850.00 48.00 144000.00 50.00  150000.00ASP CONC BASE CRS B25.0B

0206 1575000000-E 620  1,700 TON 310.00 527000.00 330.00 561000.00 330.00  561000.00ASP FOR PLANT MIX

0207 0022000000-E 225  17,200 CY     UNCLASSIFIED EXCAVATION

0208 0036000000-E 225  26,550 CY     UNDERCUT EXCAVATION

0209 0106000000-E 230  146,075 CY     BORROW EXCAVATION

0210 0195000000-E 265  30,694 CY     SELECT GRANULAR MATERIAL

0211 1011000000-N 500 Lump Sum    FINE GRADING

0212 1121000000-E 520  925 TON    AGGREGATE BASE COURSE

0213 1489000000-E 610  15,000 TON    ASP CONC BASE CRS B25.0B

0214 1575000000-E 620  2,225 TON    ASP FOR PLANT MIX

CULVERT ITEMS

0215 8126000000-N 414 Lump Sum 10000.00 10000.00  150000.00CULV EXCAV @ ************
(132+51.00-L-)

0216 8133000000-E 414  134 TON 40.00 5360.00 40.00 5360.00 50.00  6700.00FND CONDIT MAT, BOX CULV

0217 8196000000-E 420 138.5 CY  850.00 117725.00 850.00 117725.00 1000.00  138500.00CLASS A CONCRETE (CULV)

0218 8245000000-E 425  15,604 LB  1.25 19505.00 1.25 19505.00 1.50  23406.00REINF STEEL (CULVERT)

0219 8990000000-N SP   2,400 DOL 459.00 1101600.00 595.00 1428000.00 520.00  1248000.00CONTRACT TIME

 

    TOTAL 10574571.40 TOTAL 10840665.15 TOTAL  11023000.00CONTRACT TOTAL



NC-125 FROM SR-1182 (EAST COLLEGE ROAD) TO NC-125 NORTHWEST OF WILLIAMSTON.
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    SUB-TOTAL 9320381.40 SUB-TOTAL 9260075.15 SUB-TOTAL  9456394.00ROADWAY ITEMS

    SUB-TOTAL 1254190.00 SUB-TOTAL 1580590.00 SUB-TOTAL  1566606.00CULVERT ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 500000.00 589000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 144375.00 136232.00  CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 57600.00 1179254.00  CLEARING & GRUBBING

0004 0008000000-E 200  2 ACR 10000.00 20000.00 5269.00 10538.00  SUPP CLEARING & GRUBBING

0005 0015000000-N 205  1 EA  5000.00 5000.00 3161.00 3161.00  SEALING ABANDONED WELLS

0006 0134000000-E 240  1,300 CY  5.80 7540.00 6.80 8840.00  DRAINAGE DITCH EXCAVATION

0007 0156000000-E 250  9,400 SY  8.47 79618.00 5.20 48880.00  REMOVAL OF EXT ASPHALT PVMT

0008 0192000000-N 260  15 HR  208.98 3134.70 262.00 3930.00  PROOF ROLLING

0009 0196000000-E 270  39,550 SY  2.00 79100.00 2.60 102830.00  GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  2,886 TON 32.25 93073.50 37.00 106782.00  FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  3,240 SY  2.90 9396.00 2.60 8424.00  FND CONDIT GEOTEXTILE

0012 0335000000-E 305  12 LF  25.75 309.00 56.00 672.00  **" DRAINAGE PIPE
(8")

0013 0335200000-E 305  24 LF  28.00 672.00 50.00 1200.00  15" DRAINAGE PIPE

0014 0335500000-E 305  192 LF  63.00 12096.00 79.00 15168.00  30" DRAINAGE PIPE

0015 0343000000-E 310  848 LF  28.50 24168.00 48.00 40704.00  15" SIDE DRAIN PIPE

0016 0344000000-E 310  92 LF  34.00 3128.00 58.00 5336.00  18" SIDE DRAIN PIPE

0017 0345000000-E 310  140 LF  45.00 6300.00 74.00 10360.00  24" SIDE DRAIN PIPE

0018 0366000000-E 310  808 LF  28.50 23028.00 51.00 41208.00  15" RC PIPE CULV III

0019 0372000000-E 310  880 LF  34.50 30360.00 57.00 50160.00  18" RC PIPE CULV III

0020 0378000000-E 310  1,432 LF  48.50 69452.00 87.00 124584.00  24" RC PIPE CULV III

0021 0384000000-E 310  232 LF  65.00 15080.00 96.00 22272.00  30" RC PIPE CULV III

0022 0390000000-E 310  324 LF  80.00 25920.00 156.00 50544.00  36" RC PIPE CULV III

0023 0448200000-E 310  44 LF  32.00 1408.00 63.00 2772.00  15" RCP CULV CLASS IV

0024 0448300000-E 310  144 LF  44.00 6336.00 67.00 9648.00  18" RCP CULV CLASS IV

0025 0448400000-E 310  168 LF  58.00 9744.00 110.00 18480.00  24" RCP CULV CLASS IV

0026 0528000000-E 310  2 EA  1400.00 2800.00 1791.00 3582.00  **" RC PIPE ELBOW III
(36")

0027 0995000000-E 340  2,800 LF  13.00 36400.00 17.30 48440.00  PIPE REMOVAL

0028 1099500000-E 505  1,000 CY  10.94 10940.00 13.40 13400.00  SHALLOW UNDERCUT

0029 1099700000-E 505  1,900 TON 28.59 54321.00 25.00 47500.00  CLASS IV SUBGRD STABILIZATION

0030 1111000000-E SP   500 TON 28.59 14295.00 31.00 15500.00  CLASS IV AGGREGATE STABILIZATION

0031 1220000000-E 545  200 TON 34.29 6858.00 40.00 8000.00  INCIDENTAL STONE BASE

0032 1275000000-E 600  870 GAL 6.92 6020.40 3.50 3045.00  PRIME COAT

0033 1330000000-E 607  900 SY  14.56 13104.00 15.00 13500.00  INCIDENTAL MILLING

0034 1498000000-E 610  15,450 TON 49.79 769255.50 42.25 652762.50  ASP CONC INTR CRS I19.0B

0035 1519000000-E 610  13,650 TON 50.73 692464.50 42.20 576030.00  ASP CONC SURF CRS S9.5B

0036 1693000000-E 654  421 TON 165.00 69465.00 233.00 98093.00  ASPH PLT MIX PVMT REPAIR

0037 2022000000-E 815  2,475 CY  10.50 25987.50 32.00 79200.00  SUBDRAIN EXCAVATION

0038 2026000000-E 815  1,000 SY  1.87 1870.00 9.50 9500.00  GEOTEXTILE FOR SUBSURF DRNS
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0039 2033000000-E 815  1,070 CY  44.00 47080.00 47.40 50718.00  SUBDRAIN FINE AGGREGATE

0040 2036000000-E 815  168 CY  76.50 12852.00 53.00 8904.00  SUBDRAIN COARSE AGGREGATE

0041 2044000000-E 815  7,350 LF  9.00 66150.00 16.00 117600.00  6" PERF SUBDRN PIPE

0042 2070000000-N 815  15 EA  350.00 5250.00 369.00 5535.00  SUBDRN PIPE OUTLET

0043 2077000000-E 815  100 LF  16.00 1600.00 42.00 4200.00  6" OUTLET PIPE

0044 2209000000-E 838 3.5 CY  975.00 3412.50 964.00 3374.00  ENDWALLS

0045 2275000000-E SP   15 CY  300.00 4500.00 385.00 5775.00  FLOWABLE FILL

0046 2286000000-N 840  31 EA  1500.00 46500.00 1317.00 40827.00  MASNRY DRAINAGE STRUCT

0047 2308000000-E 840  7 LF  475.00 3325.00 327.00 2289.00  MASNRY DRAINAGE STRUCT

0048 2364000000-N 840  4 EA  540.00 2160.00 627.00 2508.00  FRAME W/2GRTS 840.16 STD

0049 2366000000-N 840  5 EA  490.00 2450.00 543.00 2715.00  FRAME W/2GRTS 840.24 STD

0050 2367000000-N 840  2 EA  490.00 980.00 553.00 1106.00  FRAME W/2GRTS 840.29 STD

0051 2374000000-N 840  2 EA  610.00 1220.00 685.00 1370.00  FRAME-GRT-HD 840.03 **
(E)

0052 2374000000-N 840  5 EA  610.00 3050.00 711.00 3555.00  FRAME-GRT-HD 840.03 **
(F)

0053 2374000000-N 840  9 EA  610.00 5490.00 711.00 6399.00  FRAME-GRT-HD 840.03 **
(G)

0054 2396000000-N 840  3 EA  400.00 1200.00 458.00 1374.00  FRAME W/COVER STD 840.54

0055 2451000000-N 852  2 EA  1626.93 3253.86 743.00 1486.00  CONC TRANS SECT FOR DROP INLET

0056 2549000000-E 846  4,265 LF  19.20 81888.00 26.40 112596.00  2'-6" CONC CURB & GUTTER

0057 2556000000-E 846  425 LF  17.01 7229.25 27.50 11687.50  SHOULDER BERM GUTTER

0058 2612000000-E 848  210 SY  62.64 13154.40 82.80 17388.00  6" CONCRETE DRIVEWAY

0059 2655000000-E 852  400 SY  49.37 19748.00 76.75 30700.00  5" MONO CONC ISLDS (KEY IN)

0060 2938000000-N 859  1 EA  1420.44 1420.44 1475.00 1475.00  CONVERT DI TO JB W/MH

0061 3030000000-E 862  1,375 LF  16.50 22687.50 18.00 24750.00  STL BM GUARDRAIL

0062 3150000000-N 862  5 EA  40.00 200.00 42.00 210.00  ADDIT GUARDRAIL POSTS

0063 3210000000-N 862  1 EA  750.00 750.00 790.00 790.00  GR ANCHOR TYPE CAT-1

0064 3270000000-N SP   7 EA  1900.00 13300.00 2002.00 14014.00  GR ANCHOR TYPE 350

0065 3503000000-E 866  17,500 LF  3.00 52500.00 3.15 55125.00  WOVEN WIRE FENCE 47" FAB

0066 3509000000-E 866  1,110 EA  16.00 17760.00 16.90 18759.00  4" TIMBER POSTS 7'-6"LONG

0067 3515000000-E 866  270 EA  24.00 6480.00 25.00 6750.00  5" TIMBER POSTS 8'-0"LONG

0068 3557000000-E 866  1,000 LF  0.01 10.00 0.05 50.00  ADDITIONAL BARBED WIRE

0069 3628000000-E 876  40 TON 54.30 2172.00 64.00 2560.00  RIP RAP, CLASS I

0070 3649000000-E 876  560 TON 56.99 31914.40 56.00 31360.00  RIP RAP, CLASS B

0071 3656000000-E 876  3,020 SY  3.34 10086.80 2.50 7550.00  GEOTEXTILE FOR DRAINGE

0072 4072000000-E 903  130 LF  5.65 734.50 6.00 780.00  SUPPORT, 3-LB STL U-CHAN

0073 4082000000-E 903  1,274 LF  17.50 22295.00 18.40 23441.60  SUPPORT, WOOD

0074 4096000000-N 904  4 EA  165.00 660.00 174.00 696.00  SIGN ERECTION, TYPE D

0075 4102000000-N 904  37 EA  125.00 4625.00 132.00 4884.00  SIGN ERECTION, TYPE E

0076 4108000000-N 904  21 EA  125.00 2625.00 132.00 2772.00  SIGN ERECTION, TYPE F
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0077 4116100000-N 904  5 EA  225.00 1125.00 237.00 1185.00  SIGN ERECT, RELOC ** GRD MTD
(D)

0078 4116100000-N 904  4 EA  225.00 900.00 237.00 948.00  SIGN ERECT, RELOC ** GRD MTD
(E)

0079 4116100000-N 904  14 EA  225.00 3150.00 237.00 3318.00  SIGN ERECT, RELOC ** GRD MTD
(F)

0080 4141000000-N 907  1 EA  35.00 35.00 37.00 37.00  DISPOSE SUPPORT, WOOD

0081 4155000000-N 907  1 EA  35.00 35.00 37.00 37.00  DISPOSE SIGN SYST U-CHAN

0082 4158000000-N 907  36 EA  5.00 180.00 5.25 189.00  DISPOSE SIGN SYST WOOD

0083 4192000000-N 907  1 EA  25.00 25.00 26.40 26.40  DISPOSE SUPPORT, U-CHAN

0084 4238000000-N 907  19 EA  5.00 95.00 5.30 100.70  DISPOSE SIGN, D, E, F

0085 4360000000-N SP   2 EA  1000.00 2000.00 1054.00 2108.00  GENERIC SIGNING ITEM (EA)
DISPOSAL OF SIGN SYSTEM,      SPAN WIRE

0086 4400000000-E 1110  269 SF  6.75 1815.75 13.50 3631.50  WORK ZONE SIGNS (STAT)

0087 4405000000-E 1110  288 SF  59.99 17277.12 15.50 4464.00  WORK ZONE SIGNS (PORT)

0088 4410000000-E 1110  132 SF  5.60 739.20 16.50 2178.00  WORK ZONE SIGNS (BARR)

0089 4430000000-N 1130  400 EA  74.44 29776.00 63.00 25200.00  DRUMS

0090 4435000000-N 1135  50 EA  30.79 1539.50 31.00 1550.00  CONES

0091 4445000000-E 1145  328 LF  44.15 14481.20 50.00 16400.00  BARRICADES (TYPE III)

0092 4455000000-N 1150  600 DAY 200.00 120000.00 275.00 165000.00  FLAGGER

0093 4480000000-N 1165  1 EA  18784.32 18784.32 8189.00 8189.00  TMA

0094 4510000000-N SP   48 HR  45.81 2198.88 58.00 2784.00  LAW ENFORCEMENT

0095 4650000000-N 1251  348 EA  8.00 2784.00 8.45 2940.60  TEMP RAISED PVMT MRKS

0096 4685000000-E 1205  29,406 LF  0.69 20290.14 0.75 22054.50  THERMO PVT MKG LINES 4"90

0097 4686000000-E 1205  44,119 LF  0.79 34854.01 0.85 37501.15  THERMO PVT MKG LINES 4"120

0098 4695000000-E 1205  50 LF  4.00 200.00 4.20 210.00  THERMO PVT MKG LINES 8"90 MILS

0099 4700000000-E 1205  1,402 LF  4.00 5608.00 4.20 5888.40  12"WIDE THERMO 90 MILS

0100 4705000000-E 1205  80 LF  8.00 640.00 8.40 672.00  THERMO LINES 16" 120MILS

0101 4710000000-E 1205  368 LF  10.00 3680.00 10.50 3864.00  24"WIDE THERMO 120 MILS

0102 4721000000-E 1205  4 EA  100.00 400.00 105.00 420.00  THERMO PVT MKG CHARACTER 120

0103 4725000000-E 1205  65 EA  100.00 6500.00 105.00 6825.00  THERMO PVT SYMBOL 90MILS

0104 4810000000-E 1205  62,000 LF  0.30 18600.00 0.35 21700.00  PAINT PVMT MARKINGS 4"

0105 4820000000-E 1205  1,440 LF  1.00 1440.00 1.10 1584.00  PAINT PVMT MARKINGS 8"

0106 4835000000-E 1205  300 LF  5.00 1500.00 5.25 1575.00  PAINT PVT MKG LINES 24"

0107 4845000000-N 1205  21 EA  25.00 525.00 26.00 546.00  PAINT PVT MKG SYMBOL

0108 4850000000-E 1205  3,000 LF  0.90 2700.00 0.95 2850.00  LINE REMOVAL 4" WIDE

0109 4870000000-E 1205  100 LF  5.00 500.00 5.25 525.00  LINE REMOVAL 24" WIDE

0110 4900000000-N 1251  466 EA  8.00 3728.00 8.40 3914.40  PERM RAISED PVMT MARKERS

0111 5325600000-E 1510  236 LF  70.00 16520.00 74.00 17464.00  6" WATER LINE

0112 5326000000-E 1510  2,789 LF  35.00 97615.00 36.85 102774.65  10" WATER LINE

0113 5326200000-E 1510  1,816 LF  45.00 81720.00 47.40 86078.40  12" WATER LINE
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0114 5329000000-E SP   7,500 LB  6.00 45000.00 6.30 47250.00  DI H2O PIPE FITTINGS

0115 5552000000-E 1515  3 EA  2300.00 6900.00 2423.00 7269.00  10" VALVE

0116 5648000000-N 1515  25 EA  865.00 21625.00 912.00 22800.00  RELOCATE WATER METER

0117 5649000000-N 1515  10 EA  900.00 9000.00 948.00 9480.00  RECONNECT WATER METER

0118 5656100000-E 1515  1 EA  2200.00 2200.00 2318.00 2318.00  RELC **" RPZ BACKFLOW PREVNT A
(1-1/2")

0119 5672000000-N 1515  7 EA  3950.00 27650.00 4162.00 29134.00  RELOCATE FIRE HYDRANT

0120 5691000000-E 1520  809 LF  145.00 117305.00 153.00 123777.00  **" SANITARY GRAVITY SEWER
(15")

0121 5691100000-E 1520  72 LF  60.00 4320.00 63.00 4536.00  4" SANITARY GRAVITY SEWER

0122 5691200000-E 1520  30 LF  100.00 3000.00 105.00 3150.00  6" SANITARY GRAVITY SEWER

0123 5691400000-E 1520  755 LF  95.00 71725.00 100.00 75500.00  10" SANITARY GRAVITY SEWER

0124 5709200000-E 1520  441 LF  50.00 22050.00 53.00 23373.00  4" FORCE MAIN SEWER

0125 5769000000-E SP   1,185 LB  10.00 11850.00 10.50 12442.50  DI SEWER PIPE FITTINGS

0126 5775000000-E 1525  13 EA  2820.00 36660.00 2970.00 38610.00  4' DIA UTILITY MANHOLE

0127 5781000000-E 1525 49.7 LF  285.00 14164.50 300.00 14910.00  UTILITY MANHOLE WALL, 4' DIA

0128 5798000000-E 1530  692 LF  12.00 8304.00 13.00 8996.00  ABANDON **" UTILITY PIPE
(15")

0129 5800000000-E 1530  215 LF  6.00 1290.00 6.30 1354.50  ABANDON 6" UTILITY PIPE

0130 5802000000-E 1530  3,413 LF  9.00 30717.00 9.50 32423.50  ABANDON 10" UTILITY PIPE

0131 5804000000-E 1530  1,513 LF  10.00 15130.00 10.50 15886.50  ABANDON 12" UTILITY PIPE

0132 5816000000-N 1530  3 EA  1000.00 3000.00 1054.00 3162.00  ABANDON UTILITY MANHOLE

0133 5828000000-N 1530  4 EA  1300.00 5200.00 1370.00 5480.00  REMOVE UTILITY MANHOLE

0134 6000000000-E 1605  23,000 LF  1.80 41400.00 2.20 50600.00  TEMPORARY SILT FENCE

0135 6006000000-E 1610  1,740 TON 55.77 97039.80 50.00 87000.00  EROS CONTRL STONE CL A

0136 6009000000-E 1610  6,285 TON 56.99 358182.15 51.00 320535.00  EROS CONTRL STONE CL B

0137 6012000000-E 1610  4,625 TON 55.50 256687.50 42.00 194250.00  SEDIMENT CONTROL STONE

0138 6015000000-E 1615  93 ACR 595.00 55335.00 627.00 58311.00  TEMPORARY MULCHING

0139 6018000000-E 1620  4,500 LB  3.95 17775.00 4.15 18675.00  SEED FOR TEMP SEEDING

0140 6021000000-E 1620  24 TON 815.00 19560.00 859.00 20616.00  FERT FOR TEMP SEEDING

0141 6024000000-E 1622  2,000 LF  14.43 28860.00 14.30 28600.00  TEMPORARY SLOPE DRAINS

0142 6029000000-E SP   1,400 LF  2.00 2800.00 2.80 3920.00  SAFETY FENCE

0143 6030000000-E 1630  13,000 CY  9.64 125320.00 9.30 120900.00  SILT EXCAVATION

0144 6036000000-E 1631  16,400 SY  1.35 22140.00 1.40 22960.00  MATTING FOR EROS CONTROL

0145 6037000000-E SP   100 SY  4.50 450.00 4.75 475.00  COIR FIBER MAT

0146 6038000000-E SP   900 SY  4.50 4050.00 4.75 4275.00  PERM SOIL REINF MAT

0147 6042000000-E 1632  1,000 LF  3.50 3500.00 6.30 6300.00  1/4" HARDWARE CLOTH

0148 6043000000-E SP   300 SY  6.94 2082.00 5.00 1500.00  LOW PERMEABILITY GEOTEXTILE

0149 6045000000-E SP   40 LF  50.00 2000.00 55.00 2200.00  **" TEMPORARY PIPE
(36")

0150 6046000000-E 1636  25 LF  60.39 1509.75 127.00 3175.00  TEMP PIPE FOR STREAM CROSS
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0151 6070000000-N 1639  2 EA  1000.00 2000.00 1100.00 2200.00  SPECIAL STILLING BASINS

0152 6071012000-E SP   6,050 LF  8.75 52937.50 9.25 55962.50  COIR FIBER WATTLE

0153 6071020000-E SP   3,540 LB  8.50 30090.00 6.30 22302.00  POLYACRYLAMIDE (PAM)

0154 6071030000-E 1640  3,000 LF  4.55 13650.00 4.80 14400.00  COIR FIBER BAFFLE

0155 6071050000-E SP   9 EA  783.16 7048.44 1294.00 11646.00  **" SKIMMER
(1-1/2")

0156 6071050000-E SP   1 EA  3453.97 3453.97 1418.00 1418.00  **" SKIMMER
(2")

0157 6084000000-E 1660  69 ACR 1590.00 109710.00 1675.00 115575.00  SEEDING AND MULCHING

0158 6087000000-E 1660  66 ACR 75.00 4950.00 79.00 5214.00  MOWING

0159 6090000000-E 1661  950 LB  15.34 14573.00 10.00 9500.00  SEED FOR REPAIR SEEDING

0160 6093000000-E 1661 2.75 TON 1784.42 4907.16 1265.00 3478.75  FERT FOR REPAIR SEEDING

0161 6096000000-E 1662  1,700 LB  4.25 7225.00 4.50 7650.00  SEED FOR SUPP SEEDING

0162 6108000000-E 1665 50.75 TON 749.00 38011.75 789.00 40041.75  FERTILIZER TOPDRESSING

0163 6111000000-E SP   85 LF  50.00 4250.00 55.00 4675.00  IMPERVIOUS DIKE

0164 6114500000-N 1667  20 MHR 55.00 1100.00 58.00 1160.00  SPECIALIZED HAND MOWING

0165 6117000000-N SP   100 EA  212.50 21250.00 132.00 13200.00  RESPONSE FOR EROS CONTROL

0166 6120000000-E SP   118 CY  20.00 2360.00 25.00 2950.00  CULVERT DIVERSION CHANNEL

0167 6123000000-E 1670  1 ACR 3000.00 3000.00 3161.00 3161.00  REFORESTATION

0168 6132000000-N SP   14 EA  616.12 8625.68 1375.00 19250.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0169 7060000000-E 1705  4,300 LF  2.50 10750.00 2.65 11395.00  SIGNAL CABLE

0170 7120000000-E 1705  20 EA  745.00 14900.00 785.00 15700.00  VEHICLE SIGNAL HD (12", 3 SECT)

0171 7132000000-E 1705  1 EA  950.00 950.00 1000.00 1000.00  VEHICLE SIGNAL HD (12", 4 SECT)

0172 7144000000-E 1705  2 EA  1050.00 2100.00 1106.00 2212.00  VEHICLE SIGNAL HD (12", 5 SECT)

0173 7264000000-E 1710  520 LF  3.85 2002.00 4.05 2106.00  MESSENGER CABLE (3/8")

0174 7300000000-E 1715  1,430 LF  5.75 8222.50 6.05 8651.50  UNPAVED TRENCH (***********)
(1, 2")

0175 7300000000-E 1715  20 LF  6.25 125.00 7.00 140.00  UNPAVED TRENCH (***********)
(2, 2")

0176 7301000000-E 1715  130 LF  15.00 1950.00 15.75 2047.50  DIRECT DRILL (***********)
(1, 2")

0177 7301000000-E 1715  410 LF  16.50 6765.00 17.40 7134.00  DIRECT DRILL (***********)
(2, 2")

0178 7324000000-N 1716  8 EA  175.00 1400.00 184.00 1472.00  JUNCTION BOX (STANDARD SIZE)

0179 7348000000-N 1716  4 EA  525.00 2100.00 553.00 2212.00  JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0180 7360000000-N 1720  4 EA  700.00 2800.00 738.00 2952.00  WOOD POLE

0181 7372000000-N 1721  8 EA  250.00 2000.00 263.00 2104.00  GUY ASSEMBLY

0182 7408000000-E 1722  1 EA  300.00 300.00 316.00 316.00  1" RISER WITH WEATHERHEAD

0183 7420000000-E 1722  5 EA  370.00 1850.00 390.00 1950.00  2" RISER WITH WEATHERHEAD

0184 7444000000-E 1725  2,600 LF  5.25 13650.00 5.50 14300.00  INDUCTIVE LOOP SAWCUT

0185 7456000000-E 1726  6,700 LF  1.20 8040.00 1.25 8375.00  LEAD-IN CABLE(********)
(14-2)
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0186 7481000000-N SP   1 EA  650.00 650.00 685.00 685.00  SITE SURVEY

0187 7481200000-N SP   2 EA  1450.00 2900.00 1528.00 3056.00  LUMINAIRE ARM FOR VIDEO SYSTEM

0188 7481240000-N SP   4 EA  2450.00 9800.00 2582.00 10328.00  CAMERA W/O INT LOOP EMUL PROCESS

0189 7481260000-N SP   1 EA  9500.00 9500.00 10010.00 10010.00  EXT LOOP EMULATOR PROCESS UNIT

0190 7481280000-N SP   4 EA  750.00 3000.00 790.00 3160.00  RELOCATE CAMERA SENSOR UNIT

0191 7588000000-N SP   4 EA  13500.00 54000.00 14225.00 56900.00  SGNL MAST ARM WITH METAL POLE

0192 7613000000-N SP   4 EA  950.00 3800.00 1000.00 4000.00  SOIL TEST

0193 7614100000-E SP   28 CY  800.00 22400.00 843.00 23604.00  DRILLED PIER FOUND

0194 7631000000-N SP   4 EA  300.00 1200.00 316.00 1264.00  MAST ARM W/ MTL POLE DES

0195 7684000000-N 1750  1 EA  650.00 650.00 685.00 685.00  SIGNAL CABINET FOUNDATION

0196 7756000000-N 1751  1 EA  11500.00 11500.00 12118.00 12118.00  CONTLR WITH CBNT, 2070L BASE MTD

0197 7780000000-N 1751  10 EA  95.00 950.00 100.00 1000.00  DETECTOR CARD (TYPE 2070L)

0198 7901000000-N 1753  1 EA  300.00 300.00 316.00 316.00  CABINET BASE EXTENDER

0199 0022000000-E 225  18,100 CY     UNCLASSIFIED EXCAVATION

0200 0036000000-E 225  29,125 CY     UNDERCUT EXCAVATION

0201 0106000000-E 230  139,950 CY     BORROW EXCAVATION

0202 0195000000-E 265  33,878 CY     SELECT GRANULAR MATERIAL

0203 1011000000-N 500 Lump Sum    FINE GRADING

0204 1121000000-E 520  26,300 TON    AGGREGATE BASE COURSE

0205 1489000000-E 610  3,000 TON    ASP CONC BASE CRS B25.0B

0206 1575000000-E 620  1,700 TON    ASP FOR PLANT MIX

0207 0022000000-E 225  17,200 CY  9.89 170108.00 9.75 167700.00  UNCLASSIFIED EXCAVATION

0208 0036000000-E 225  26,550 CY  6.75 179212.50 14.00 371700.00  UNDERCUT EXCAVATION

0209 0106000000-E 230  146,075 CY  9.20 1343890.00 6.80 993310.00  BORROW EXCAVATION

0210 0195000000-E 265  30,694 CY  15.10 463479.40 36.50 1120331.00  SELECT GRANULAR MATERIAL

0211 1011000000-N 500 Lump Sum 382350.00 178248.00  FINE GRADING

0212 1121000000-E 520  925 TON 41.15 38063.75 35.00 32375.00  AGGREGATE BASE COURSE

0213 1489000000-E 610  15,000 TON 49.23 738450.00 44.25 663750.00  ASP CONC BASE CRS B25.0B

0214 1575000000-E 620  2,225 TON 254.44 566129.00 348.00 774300.00  ASP FOR PLANT MIX

CULVERT ITEMS

0215 8126000000-N 414 Lump Sum 10000.00 11000.00  CULV EXCAV @ ************
(132+51.00-L-)

0216 8133000000-E 414  134 TON 40.00 5360.00 45.00 6030.00  FND CONDIT MAT, BOX CULV

0217 8196000000-E 420 138.5 CY  850.00 117725.00 900.00 124650.00  CLASS A CONCRETE (CULV)

0218 8245000000-E 425  15,604 LB  1.25 19505.00 1.35 21065.40  REINF STEEL (CULVERT)

0219 8990000000-N SP   2,400 DOL 565.00 1356000.00 570.00 1368000.00  CONTRACT TIME

 

    TOTAL 11383045.22 TOTAL 13147917.70  CONTRACT TOTAL
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    SUB-TOTAL 9874455.22 SUB-TOTAL 11617172.30  ROADWAY ITEMS

    SUB-TOTAL 1508590.00 SUB-TOTAL 1530745.40  CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  10574571.40   BARNHILL CONTRACTING COMPANY

     2  10840665.15   PLT CONSTRUCTION CO., INC.

     3  11023000.00   FSC II LLC DBA FRED SMITH COMPANY

     4  11383045.22   S T WOOTEN CORPORATION

     5  13147917.70   W. C. ENGLISH, INCORPORATED



2 SECTIONS OF NC-24, 1 SECTION OF US-258/NC-24, AND 31 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

ROSE BROTHERS PAVING CO INC

AHOSKIE,  NC  

FEB 06, 2017 03:08 PM ONSLOW 2:00 PM 1 /  3 004

2017CPT.03.05.10671,  2017CPT.03.05.20671 JAN 17 2017 C203963

TIP NO 56.201 MI

FED AID NO STATE FUNDED

MILLING, RESURF, WIDENING, SHLD RECON, GUARDRAIL, & SIGNALS.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 450000.00 586500.00  MOBILIZATION

0002 0106000000-E 230  3,276 CY  30.00 98280.00 12.50 40950.00  BORROW EXCAVATION

0003 0255000000-E SP   1,128 TON 30.00 33840.00 50.00 56400.00  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0004 1220000000-E 545  1,884 TON 80.00 150720.00 45.00 84780.00  INCIDENTAL STONE BASE

0005 1245000000-E SP  101.58 SMI 2900.00 294582.00 3100.00 314898.00  SHOULDER RECONSTRUCTION

0006 1297000000-E 607  113,352 SY  1.80 204033.60 2.00 226704.00  MILL ASP PVMT *****" DTH
(1-1/2")

0007 1297000000-E 607  422,210 SY  2.00 844420.00 2.00 844420.00  MILL ASP PVMT *****" DTH
(2")

0008 1330000000-E 607  5,539 SY  10.00 55390.00 25.00 138475.00  INCIDENTAL MILLING

0009 1489000000-E 610  8,387 TON 60.00 503220.00 45.00 377415.00  ASP CONC BASE CRS B25.0B

0010 1519000000-E 610  43,467 TON 53.00 2303751.00 46.90 2038602.30  ASP CONC SURF CRS S9.5B

0011 1520000000-E SP   147 TON 85.00 12495.00 85.00 12495.00  ASP CONC SURF CRS S9.5B LEVEL

0012 1523000000-E 610  48,196 TON 44.25 2132673.00 44.00 2120624.00  ASP CONC SURF CRS S9.5C

0013 1524000000-E SP   30 TON 100.00 3000.00 100.00 3000.00  ASP CONC SURF CRS S9.5C LEVEL

0014 1525000000-E 610  696 TON 83.00 57768.00 44.00 30624.00  ASP CONC SURF CRS SF9.5A

0015 1575000000-E 620  5,942 TON 345.00 2049990.00 380.00 2257960.00  ASP FOR PLANT MIX

0016 1880000000-E SP  903.2 TON 165.00 149028.00 180.00 162576.00  GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (FULL DEPTH)

0017 1880000000-E SP   2,070 TON 155.00 320850.00 150.00 310500.00  GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (MILL)

0018 2591000000-E 848  20 SY  200.00 4000.00 100.00 2000.00  4" CONCRETE SIDEWALK

0019 2605000000-N 848  2 EA  2600.00 5200.00 2000.00 4000.00  CONCRETE CURB RAMP

0020 2612000000-E 848  446 SY  120.00 53520.00 75.00 33450.00  6" CONCRETE DRIVEWAY

0021 2738000000-E SP   20 SY  200.00 4000.00 125.00 2500.00  GENERIC PAVING ITEM (SY)
REMOVE & REPLACE CONCRETE 4" SIDEWALK

0022 2752000000-E SP   451 LF  44.00 19844.00 100.00 45100.00  GENERIC PAVING ITEM (LF)
REMOVE & REPLACE 2' CONCRETE VALLEY CURB

0023 2752000000-E SP   754 LF  61.00 45994.00 70.00 52780.00  GENERIC PAVING ITEM (LF)
REMOVE & REPLACE 2'-6" CURB & GUTTER

0024 2752000000-E SP   280 LF  21.50 6020.00 80.00 22400.00  GENERIC PAVING ITEM (LF)
REMOVE EXISTING 3' CONCRETE GUTTER

0025 2759000000-N SP   7 EA  2600.00 18200.00 2000.00 14000.00  GENERIC PAVING ITEM (EA)
REMOVE & REPLACE CURB RAMP

0026 2759000000-N SP   84 EA  750.00 63000.00 50.00 4200.00  GENERIC PAVING ITEM (EA)
REMOVE CONCRETE CURB RAMP

0027 2815000000-N 858  9 EA  750.00 6750.00 850.00 7650.00  ADJ DROP INLETS

0028 2830000000-N 858  22 EA  840.00 18480.00 800.00 17600.00  ADJ MANHOLES

0029 2845000000-N 858  23 EA  840.00 19320.00 700.00 16100.00  ADJ METER OR VALVE BOXES

0030 3150000000-N 862  4 EA  75.00 300.00 70.00 280.00  ADDIT GUARDRAIL POSTS

0031 3210000000-N 862  12 EA  550.00 6600.00 800.00 9600.00  GR ANCHOR TYPE CAT-1

0032 3270000000-N SP   9 EA  2100.00 18900.00 2500.00 22500.00  GR ANCHOR TYPE 350



2 SECTIONS OF NC-24, 1 SECTION OF US-258/NC-24, AND 31 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

ROSE BROTHERS PAVING CO INC

AHOSKIE,  NC  

FEB 06, 2017 03:08 PM ONSLOW 2:00 PM 2 /  3 004

2017CPT.03.05.10671,  2017CPT.03.05.20671 JAN 17 2017 C203963

TIP NO 56.201 MI

FED AID NO STATE FUNDED

MILLING, RESURF, WIDENING, SHLD RECON, GUARDRAIL, & SIGNALS.

0033 3420000000-E SP   1,950 LF  20.00 39000.00 20.00 39000.00  GENERIC GUARDRAIL ITEM (LF)
REMOVE & REPLACE EXISTING GUARDRAIL

0034 3420000000-E SP   50 LF  13.00 650.00 25.00 1250.00  GENERIC GUARDRAIL ITEM (LF)
REMOVE & RESET EXISTING GUARDRAIL

0035 4413000000-E SP   6,704 SF  6.65 44581.60 7.50 50280.00  WORK ZONE ADV/GEN WARN SIGN

0036 4457000000-N SP  Lump Sum 350000.00 600000.00  TEMP TRAFFIC CONTROL (SP)

0037 4510000000-N SP   360 HR  75.00 27000.00 50.00 18000.00  LAW ENFORCEMENT

0038 4685000000-E 1205  562,460 LF  0.47 264356.20 0.47 264356.20  THERMO PVT MKG LINES 4"90

0039 4686000000-E 1205  395,800 LF  0.59 233522.00 0.59 233522.00  THERMO PVT MKG LINES 4"120

0040 4695000000-E 1205  6,698 LF  1.25 8372.50 1.25 8372.50  THERMO PVT MKG LINES 8"90 MILS

0041 4700000000-E 1205  795 LF  2.50 1987.50 2.50 1987.50  12"WIDE THERMO 90 MILS

0042 4705000000-E 1205  100 LF  8.00 800.00 8.00 800.00  THERMO LINES 16" 120MILS

0043 4710000000-E 1205  1,512 LF  10.00 15120.00 10.00 15120.00  24"WIDE THERMO 120 MILS

0044 4721000000-E 1205  16 EA  75.00 1200.00 75.00 1200.00  THERMO PVT MKG CHARACTER 120

0045 4725000000-E 1205  442 EA  95.00 41990.00 95.00 41990.00  THERMO PVT SYMBOL 90MILS

0046 4770000000-E 1205  706 LF  1.50 1059.00 1.50 1059.00  4" COLD APPL PLSTIC LINES TYPE **
(II)

0047 4810000000-E 1205  248,174 LF  0.23 57080.02 0.23 57080.02  PAINT PVMT MARKINGS 4"

0048 4820000000-E 1205  5,098 LF  0.50 2549.00 0.50 2549.00  PAINT PVMT MARKINGS 8"

0049 4825000000-E 1205  750 LF  1.00 750.00 1.00 750.00  PAINT PVMT MARKINGS 12"

0050 4835000000-E 1205  1,389 LF  3.00 4167.00 3.00 4167.00  PAINT PVT MKG LINES 24"

0051 4840000000-N 1205  12 EA  20.00 240.00 20.00 240.00  PAINT PVT MKG CHARACTER

0052 4845000000-N 1205  433 EA  20.00 8660.00 20.00 8660.00  PAINT PVT MKG SYMBOL

0053 4850000000-E 1205  43,019 LF  0.10 4301.90 0.10 4301.90  LINE REMOVAL 4" WIDE

0054 4875000000-N 1205  2 EA  50.00 100.00 50.00 100.00  REMOVAL OF SYMBL & CHARAC

0055 4900000000-N 1251  3,326 EA  4.25 14135.50 4.25 14135.50  PERM RAISED PVMT MARKERS

0056 4905000000-N 1253  2,602 EA  25.00 65050.00 25.00 65050.00  SNOWPLB PVMT MRKER

0057 5255000000-N 1413 Lump Sum 75000.00 25000.00  PORTABLE LIGHTING

0058 6000000000-E 1605  3,853 LF  2.25 8669.25 4.50 17338.50  TEMPORARY SILT FENCE

0059 6009000000-E 1610 959.54 TON 78.00 74844.12 75.00 71965.50  EROS CONTRL STONE CL B

0060 6012000000-E 1610 959.54 TON 70.00 67167.80 75.00 71965.50  SEDIMENT CONTROL STONE

0061 6015000000-E 1615 27.96 ACR 730.00 20410.80 900.00 25164.00  TEMPORARY MULCHING

0062 6018000000-E 1620 1,927.75 LB  3.00 5783.25 12.00 23133.00  SEED FOR TEMP SEEDING

0063 6021000000-E 1620 9.57 TON 730.00 6986.10 1000.00 9570.00  FERT FOR TEMP SEEDING

0064 6036000000-E 1631  350 SY  3.00 1050.00 5.00 1750.00  MATTING FOR EROS CONTROL

0065 6042000000-E 1632  1,929 LF  4.00 7716.00 5.00 9645.00  1/4" HARDWARE CLOTH

0066 6071010000-E SP   690 LF  12.00 8280.00 10.00 6900.00  WATTLE

0067 6084000000-E 1660 27.96 ACR 1900.00 53124.00 2600.00 72696.00  SEEDING AND MULCHING

0068 6090000000-E 1661 1,926.75 LB  12.00 23121.00 12.00 23121.00  SEED FOR REPAIR SEEDING

0069 6093000000-E 1661 9.58 TON 600.00 5748.00 1000.00 9580.00  FERT FOR REPAIR SEEDING

0070 6117000000-N SP   15 EA  500.00 7500.00 500.00 7500.00  RESPONSE FOR EROS CONTROL



2 SECTIONS OF NC-24, 1 SECTION OF US-258/NC-24, AND 31 SECTIONS OF SECONDARY ROADS.
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0071 7300000000-E 1715  210 LF  6.50 1365.00 6.50 1365.00  UNPAVED TRENCH (***********)
(1, 2")

0072 7301000000-E 1715  300 LF  18.50 5550.00 15.00 4500.00  DIRECT DRILL (***********)
(1, 2")

0073 7324000000-N 1716  8 EA  175.00 1400.00 200.00 1600.00  JUNCTION BOX (STANDARD SIZE)

0074 7420000000-E 1722  1 EA  325.00 325.00 1000.00 1000.00  2" RISER WITH WEATHERHEAD

0075 7444000000-E 1725  4,690 LF  5.25 24622.50 9.00 42210.00  INDUCTIVE LOOP SAWCUT

0076 7456000000-E 1726  5,130 LF  1.70 8721.00 2.00 10260.00  LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 11548224.64 TOTAL 11731317.42  CONTRACT TOTAL

 

    SUB-TOTAL 11548224.64 SUB-TOTAL 11731317.42  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  11548224.64   BARNHILL CONTRACTING COMPANY

     2  11731317.42   ROSE BROTHERS PAVING CO INC



NC-53 (BURGAW HIGHWAY) FROM WEST OF SR-1109 (HOLLY SHELTER ROAD) TO EAST OF SR-1116 (ONSLOW PINES ROAD).

ONSLOW GRADING & PAVING INC.

JACKSONVILLE,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

FEB 06, 2017 03:08 PM ONSLOW 2:00 PM 1 /  6 005

41922.3.4 JAN 17 2017 C202176

TIP NO 2.024 MIR-5023B, R-5023C, SF-4903F

FED AID NO STP-0053(9)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 275000.00 325000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 75000.00 71975.00  CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 15000.00 279000.00  CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 10000.00 10000.00 15820.00 15820.00  SUPP CLEARING & GRUBBING

0005 0022000000-E 225  14,300 CY  7.50 107250.00 13.00 185900.00  UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  4,490 CY  22.00 98780.00 12.00 53880.00  UNDERCUT EXCAVATION

0007 0106000000-E 230  5,000 CY  28.00 140000.00 15.00 75000.00  BORROW EXCAVATION

0008 0134000000-E 240  158 CY  25.00 3950.00 43.75 6912.50  DRAINAGE DITCH EXCAVATION

0009 0156000000-E 250  400 SY  3.00 1200.00 7.25 2900.00  REMOVAL OF EXT ASPHALT PVMT

0010 0195000000-E 265  4,750 CY  25.00 118750.00 25.00 118750.00  SELECT GRANULAR MATERIAL

0011 0196000000-E 270  18,850 SY  1.00 18850.00 3.25 61262.50  GEOTEXTILE SOIL STABILIZATION

0012 0318000000-E 300  620 TON 50.00 31000.00 50.00 31000.00  FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  1,940 SY  1.50 2910.00 2.00 3880.00  FND CONDIT GEOTEXTILE

0014 0335200000-E 305  620 LF  42.00 26040.00 29.30 18166.00  15" DRAINAGE PIPE

0015 0335300000-E 305  196 LF  54.00 10584.00 31.30 6134.80  18" DRAINAGE PIPE

0016 0343000000-E 310  1,128 LF  40.00 45120.00 29.30 33050.40  15" SIDE DRAIN PIPE

0017 0344000000-E 310  312 LF  49.00 15288.00 31.30 9765.60  18" SIDE DRAIN PIPE

0018 0345000000-E 310  92 LF  56.00 5152.00 37.45 3445.40  24" SIDE DRAIN PIPE

0019 0448200000-E 310  2,444 LF  44.00 107536.00 55.20 134908.80  15" RCP CULV CLASS IV

0020 0448300000-E 310  1,084 LF  54.00 58536.00 60.00 65040.00  18" RCP CULV CLASS IV

0021 0448400000-E 310  836 LF  74.00 61864.00 80.50 67298.00  24" RCP CULV CLASS IV

0022 0448500000-E 310  360 LF  97.00 34920.00 103.00 37080.00  30" RCP CULV CLASS IV

0023 0453000000-E 310  35 EA  800.00 28000.00 305.00 10675.00  **" PIPE END SECTION
(15")

0024 0453000000-E 310  12 EA  815.00 9780.00 340.00 4080.00  **" PIPE END SECTION
(18")

0025 0453000000-E 310  3 EA  1200.00 3600.00 590.00 1770.00  **" PIPE END SECTION
(24")

0026 0962000000-E SP   184 LF  325.00 59800.00 175.00 32200.00  **X**"CAA SP ARCH *****"
(42" X 29", 0.138")

0027 0962000000-E SP   80 LF  400.00 32000.00 275.00 22000.00  **X**"CAA SP ARCH *****"
(66" X 51", 0.138")

0028 0995000000-E 340  2,976 LF  5.00 14880.00 9.70 28867.20  PIPE REMOVAL

0029 1011000000-N 500 Lump Sum 90000.00 720000.00  FINE GRADING

0030 1099500000-E 505  4,000 CY  17.00 68000.00 14.00 56000.00  SHALLOW UNDERCUT

0031 1099700000-E 505  7,600 TON 32.50 247000.00 40.00 304000.00  CLASS IV SUBGRD STABILIZATION

0032 1220000000-E 545  1,820 TON 45.00 81900.00 75.50 137410.00  INCIDENTAL STONE BASE

0033 1330000000-E 607  1,260 SY  10.00 12600.00 17.00 21420.00  INCIDENTAL MILLING

0034 1489000000-E 610  5,280 TON 78.00 411840.00 67.40 355872.00  ASP CONC BASE CRS B25.0B

0035 1498000000-E 610  4,350 TON 82.50 358875.00 81.75 355612.50  ASP CONC INTR CRS I19.0B

0036 1519000000-E 610  7,640 TON 66.50 508060.00 63.30 483612.00  ASP CONC SURF CRS S9.5B



NC-53 (BURGAW HIGHWAY) FROM WEST OF SR-1109 (HOLLY SHELTER ROAD) TO EAST OF SR-1116 (ONSLOW PINES ROAD).
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0037 1575000000-E 620  900 TON 300.00 270000.00 350.00 315000.00  ASP FOR PLANT MIX

0038 1693000000-E 654  480 TON 175.00 84000.00 255.00 122400.00  ASPH PLT MIX PVMT REPAIR

0039 2022000000-E 815 2,560.3 CY  25.00 64007.50 25.00 64007.50  SUBDRAIN EXCAVATION

0040 2026000000-E 815  11,430 SY  8.00 91440.00 8.00 91440.00  GEOTEXTILE FOR SUBSURF DRNS

0041 2036000000-E 815 1,920.2 CY  55.00 105611.00 54.99 105591.80  SUBDRAIN COARSE AGGREGATE

0042 2044000000-E 815  11,430 LF  11.00 125730.00 11.00 125730.00  6" PERF SUBDRN PIPE

0043 2070000000-N 815  23 EA  350.00 8050.00 350.00 8050.00  SUBDRN PIPE OUTLET

0044 2077000000-E 815  138 LF  35.00 4830.00 35.00 4830.00  6" OUTLET PIPE

0045 2209000000-E 838 13.146 CY  1200.00 15775.20 1265.00 16629.69  ENDWALLS

0046 2275000000-E SP   10 CY  350.00 3500.00 325.00 3250.00  FLOWABLE FILL

0047 2286000000-N 840  64 EA  1250.00 80000.00 2015.00 128960.00  MASNRY DRAINAGE STRUCT

0048 2308000000-E 840 6.6 LF  400.00 2640.00 605.00 3993.00  MASNRY DRAINAGE STRUCT

0049 2364000000-N 840  15 EA  350.00 5250.00 495.00 7425.00  FRAME W/2GRTS 840.16 STD

0050 2366000000-N 840  7 EA  375.00 2625.00 535.00 3745.00  FRAME W/2GRTS 840.24 STD

0051 2367000000-N 840  1 EA  375.00 375.00 535.00 535.00  FRAME W/2GRTS 840.29 STD

0052 2374000000-N 840  3 EA  400.00 1200.00 642.00 1926.00  FRAME-GRT-HD 840.03 **
(E)

0053 2374000000-N 840  19 EA  425.00 8075.00 655.00 12445.00  FRAME-GRT-HD 840.03 **
(F)

0054 2374000000-N 840  17 EA  425.00 7225.00 655.00 11135.00  FRAME-GRT-HD 840.03 **
(G)

0055 2396000000-N 840  2 EA  225.00 450.00 445.00 890.00  FRAME W/COVER STD 840.54

0056 2549000000-E 846  6,000 LF  19.00 114000.00 18.20 109200.00  2'-6" CONC CURB & GUTTER

0057 2580000000-E 846  120 LF  24.50 2940.00 28.00 3360.00  CONCRETE VALLEY GUTTER

0058 2655000000-E 852  77 SY  67.00 5159.00 60.00 4620.00  5" MONO CONC ISLDS (KEY IN)

0059 3030000000-E 862  975 LF  17.00 16575.00 17.00 16575.00  STL BM GUARDRAIL

0060 3045000000-E 862 187.5 LF  18.50 3468.75 18.50 3468.75  SBGR SHOP CURVED

0061 3150000000-N 862  5 EA  45.00 225.00 45.00 225.00  ADDIT GUARDRAIL POSTS

0062 3195000000-N 862  4 EA  550.00 2200.00 550.00 2200.00  GR ANCHOR TYPE AT-1

0063 3210000000-N 862  6 EA  550.00 3300.00 550.00 3300.00  GR ANCHOR TYPE CAT-1

0064 3270000000-N SP   2 EA  2000.00 4000.00 2000.00 4000.00  GR ANCHOR TYPE 350

0065 3285000000-N SP   1 EA  1900.00 1900.00 1900.00 1900.00  GR ANCHOR TYPE M-350

0066 3360000000-E 863  290 LF  2.00 580.00 2.00 580.00  REMOVE EXISTING GUARDRAIL

0067 3628000000-E 876  185 TON 75.00 13875.00 80.00 14800.00  RIP RAP, CLASS I

0068 3649000000-E 876  50 TON 75.00 3750.00 125.00 6250.00  RIP RAP, CLASS B

0069 3656000000-E 876  852 SY  1.50 1278.00 3.75 3195.00  GEOTEXTILE FOR DRAINGE

0070 4072000000-E 903  955 LF  5.10 4870.50 5.10 4870.50  SUPPORT, 3-LB STL U-CHAN

0071 4096000000-N 904  4 EA  110.00 440.00 110.00 440.00  SIGN ERECTION, TYPE D

0072 4102000000-N 904  55 EA  75.00 4125.00 75.00 4125.00  SIGN ERECTION, TYPE E

0073 4108000000-N 904  5 EA  85.00 425.00 85.00 425.00  SIGN ERECTION, TYPE F
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0074 4116100000-N 904  6 EA  250.00 1500.00 250.00 1500.00  SIGN ERECT, RELOC ** GRD MTD
(D)

0075 4155000000-N 907  34 EA  5.00 170.00 5.00 170.00  DISPOSE SIGN SYST U-CHAN

0076 4192000000-N 907  5 EA  5.00 25.00 5.00 25.00  DISPOSE SUPPORT, U-CHAN

0077 4400000000-E 1110  1,246 SF  6.55 8161.30 6.55 8161.30  WORK ZONE SIGNS (STAT)

0078 4405000000-E 1110  1,040 SF  8.85 9204.00 8.85 9204.00  WORK ZONE SIGNS (PORT)

0079 4410000000-E 1110  231 SF  6.85 1582.35 6.85 1582.35  WORK ZONE SIGNS (BARR)

0080 4420000000-N 1120  4 EA  12500.00 50000.00 7500.00 30000.00  PORTABLE CHANGE MSG SIGN

0081 4422000000-N 1120  3 DAY 185.00 555.00 69.75 209.25  PORT CHANGE MSG SIGN (SHORT TERM)

0082 4430000000-N 1130  368 EA  55.00 20240.00 52.00 19136.00  DRUMS

0083 4435000000-N 1135  133 EA  21.00 2793.00 20.00 2660.00  CONES

0084 4445000000-E 1145  208 LF  27.50 5720.00 26.50 5512.00  BARRICADES (TYPE III)

0085 4455000000-N 1150  765 DAY 300.00 229500.00 380.00 290700.00  FLAGGER

0086 4510000000-N SP   40 HR  50.00 2000.00 84.00 3360.00  LAW ENFORCEMENT

0087 4516000000-N 1180  250 EA  35.00 8750.00 32.00 8000.00  SKINNY DRUM

0088 4650000000-N 1251  558 EA  6.00 3348.00 6.00 3348.00  TEMP RAISED PVMT MRKS

0089 4685000000-E 1205  15,737 LF  0.49 7711.13 0.49 7711.13  THERMO PVT MKG LINES 4"90

0090 4686000000-E 1205  29,469 LF  0.69 20333.61 0.69 20333.61  THERMO PVT MKG LINES 4"120

0091 4700000000-E 1205  151 LF  5.00 755.00 5.00 755.00  12"WIDE THERMO 90 MILS

0092 4710000000-E 1205  422 LF  10.00 4220.00 10.00 4220.00  24"WIDE THERMO 120 MILS

0093 4721000000-E 1205  6 EA  100.00 600.00 100.00 600.00  THERMO PVT MKG CHARACTER 120

0094 4725000000-E 1205  59 EA  100.00 5900.00 100.00 5900.00  THERMO PVT SYMBOL 90MILS

0095 4810000000-E 1205  193,674 LF  0.15 29051.10 0.15 29051.10  PAINT PVMT MARKINGS 4"

0096 4825000000-E 1205  500 LF  1.00 500.00 1.00 500.00  PAINT PVMT MARKINGS 12"

0097 4835000000-E 1205  806 LF  3.00 2418.00 3.00 2418.00  PAINT PVT MKG LINES 24"

0098 4840000000-N 1205  24 EA  40.00 960.00 40.00 960.00  PAINT PVT MKG CHARACTER

0099 4845000000-N 1205  132 EA  40.00 5280.00 40.00 5280.00  PAINT PVT MKG SYMBOL

0100 4900000000-N 1251  14 EA  6.00 84.00 6.00 84.00  PERM RAISED PVMT MARKERS

0101 4905000000-N 1253  411 EA  30.00 12330.00 30.00 12330.00  SNOWPLB PVMT MRKER

0102 5326200000-E 1510  178 LF  170.00 30260.00 190.00 33820.00  12" WATER LINE

0103 5329000000-E SP   3,015 LB  2.50 7537.50 9.00 27135.00  DI H2O PIPE FITTINGS

0104 5558000000-E 1515  2 EA  8300.00 16600.00 2915.00 5830.00  12" VALVE

0105 5649000000-N 1515  8 EA  2100.00 16800.00 1050.00 8400.00  RECONNECT WATER METER

0106 5672000000-N 1515  2 EA  9500.00 19000.00 4910.00 9820.00  RELOCATE FIRE HYDRANT

0107 5709200000-E 1520  317 LF  86.00 27262.00 65.00 20605.00  4" FORCE MAIN SEWER

0108 5769000000-E SP   200 LB  24.00 4800.00 13.00 2600.00  DI SEWER PIPE FITTINGS

0109 5804000000-E 1530  153 LF  62.00 9486.00 25.00 3825.00  ABANDON 12" UTILITY PIPE

0110 5835000000-E 1540  42 LF  300.00 12600.00 58.00 2436.00  **" ENCASEMENT PIPE
(8")

0111 5871500000-E 1550  21 LF  365.00 7665.00 150.00 3150.00  8" TRENCHLESS INSTALL (IN SOIL)
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TIP NO 2.024 MIR-5023B, R-5023C, SF-4903F

FED AID NO STP-0053(9)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

0112 5871510000-E 1550  21 LF  365.00 7665.00 150.00 3150.00  8" TRENCHLESS INSTALL (NOT IN SOIL)

0113 6000000000-E 1605  5,845 LF  3.25 18996.25 2.15 12566.75  TEMPORARY SILT FENCE

0114 6006000000-E 1610  195 TON 65.00 12675.00 78.00 15210.00  EROS CONTRL STONE CL A

0115 6009000000-E 1610  490 TON 82.50 40425.00 125.00 61250.00  EROS CONTRL STONE CL B

0116 6012000000-E 1610  590 TON 65.00 38350.00 73.00 43070.00  SEDIMENT CONTROL STONE

0117 6015000000-E 1615 24.5 ACR 900.00 22050.00 725.00 17762.50  TEMPORARY MULCHING

0118 6018000000-E 1620  1,700 LB  5.00 8500.00 3.00 5100.00  SEED FOR TEMP SEEDING

0119 6021000000-E 1620 9.5 TON 750.00 7125.00 800.00 7600.00  FERT FOR TEMP SEEDING

0120 6024000000-E 1622  200 LF  20.00 4000.00 12.55 2510.00  TEMPORARY SLOPE DRAINS

0121 6029000000-E SP   2,040 LF  2.50 5100.00 1.75 3570.00  SAFETY FENCE

0122 6030000000-E 1630  1,320 CY  11.00 14520.00 14.00 18480.00  SILT EXCAVATION

0123 6036000000-E 1631  15,360 SY  2.25 34560.00 2.75 42240.00  MATTING FOR EROS CONTROL

0124 6037000000-E SP   355 SY  3.50 1242.50 6.15 2183.25  COIR FIBER MAT

0125 6038000000-E SP   1,103 SY  5.00 5515.00 5.45 6011.35  PERM SOIL REINF MAT

0126 6042000000-E 1632  1,870 LF  4.00 7480.00 3.65 6825.50  1/4" HARDWARE CLOTH

0127 6043000000-E SP   50 SY  5.00 250.00 10.00 500.00  LOW PERMEABILITY GEOTEXTILE

0128 6045000000-E SP   120 LF  25.00 3000.00 20.00 2400.00  **" TEMPORARY PIPE
(24")

0129 6070000000-N 1639  2 EA  300.00 600.00 300.00 600.00  SPECIAL STILLING BASINS

0130 6071012000-E SP   1,980 LF  12.00 23760.00 12.00 23760.00  COIR FIBER WATTLE

0131 6071014000-E SP   160 LF  24.00 3840.00 26.00 4160.00  COIR FIBER WATTLE BARRIER

0132 6071020000-E SP   450 LB  5.00 2250.00 12.00 5400.00  POLYACRYLAMIDE (PAM)

0133 6071030000-E 1640  295 LF  6.00 1770.00 5.50 1622.50  COIR FIBER BAFFLE

0134 6071050000-E SP   1 EA  900.00 900.00 2600.00 2600.00  **" SKIMMER
(2")

0135 6084000000-E 1660  24 ACR 2500.00 60000.00 1900.00 45600.00  SEEDING AND MULCHING

0136 6087000000-E 1660  15 ACR 125.00 1875.00 150.00 2250.00  MOWING

0137 6090000000-E 1661  250 LB  20.00 5000.00 6.00 1500.00  SEED FOR REPAIR SEEDING

0138 6093000000-E 1661 0.75 TON 750.00 562.50 600.00 450.00  FERT FOR REPAIR SEEDING

0139 6096000000-E 1662  575 LB  10.00 5750.00 6.00 3450.00  SEED FOR SUPP SEEDING

0140 6102000000-E 1664  260 SY  5.00 1300.00 7.25 1885.00  SODDING

0141 6105000000-E 1664  1,000 M/G 50.00 50000.00 92.00 92000.00  WATER

0142 6108000000-E 1665  17 TON 750.00 12750.00 585.00 9945.00  FERTILIZER TOPDRESSING

0143 6111000000-E SP   60 LF  25.00 1500.00 25.00 1500.00  IMPERVIOUS DIKE

0144 6114500000-N 1667  10 MHR 25.00 250.00 55.00 550.00  SPECIALIZED HAND MOWING

0145 6117000000-N SP   19 EA  250.00 4750.00 300.00 5700.00  RESPONSE FOR EROS CONTROL

0146 6144000000-E SP   700 LB  8.00 5600.00 3.80 2660.00  GENERIC EROSION CONTROL ITEM (LB)
BONDED FIBER MATRIX

0147 7060000000-E 1705  1,700 LF  3.50 5950.00 3.50 5950.00  SIGNAL CABLE

0148 7120000000-E 1705  9 EA  750.00 6750.00 750.00 6750.00  VEHICLE SIGNAL HD (12", 3 SECT)

0149 7132000000-E 1705  6 EA  950.00 5700.00 950.00 5700.00  VEHICLE SIGNAL HD (12", 4 SECT)



NC-53 (BURGAW HIGHWAY) FROM WEST OF SR-1109 (HOLLY SHELTER ROAD) TO EAST OF SR-1116 (ONSLOW PINES ROAD).

ONSLOW GRADING & PAVING INC.

JACKSONVILLE,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

FEB 06, 2017 03:08 PM ONSLOW 2:00 PM 5 /  6 005

41922.3.4 JAN 17 2017 C202176

TIP NO 2.024 MIR-5023B, R-5023C, SF-4903F

FED AID NO STP-0053(9)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

0150 7264000000-E 1710  160 LF  5.00 800.00 5.00 800.00  MESSENGER CABLE (3/8")

0151 7279000000-E 1715  380 LF  0.95 361.00 0.95 361.00  TRACER WIRE

0152 7300000000-E 1715  515 LF  6.50 3347.50 6.50 3347.50  UNPAVED TRENCH (***********)
(1, 2")

0153 7300000000-E 1715  39 LF  6.75 263.25 6.75 263.25  UNPAVED TRENCH (***********)
(2, 2")

0154 7300100000-E 1715  430 LF  1.50 645.00 1.50 645.00  UNPAVED TRENCH TEMP LEADIN

0155 7301000000-E 1715  410 LF  18.00 7380.00 18.00 7380.00  DIRECT DRILL (***********)
(1, 2")

0156 7301000000-E 1715  250 LF  19.00 4750.00 19.00 4750.00  DIRECT DRILL (***********)
(2, 2")

0157 7324000000-N 1716  10 EA  175.00 1750.00 175.00 1750.00  JUNCTION BOX (STANDARD SIZE)

0158 7348000000-N 1716  1 EA  500.00 500.00 500.00 500.00  JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0159 7360000000-N 1720  1 EA  750.00 750.00 750.00 750.00  WOOD POLE

0160 7372000000-N 1721  4 EA  325.00 1300.00 325.00 1300.00  GUY ASSEMBLY

0161 7420000000-E 1722  1 EA  390.00 390.00 390.00 390.00  2" RISER WITH WEATHERHEAD

0162 7444000000-E 1725  1,480 LF  5.25 7770.00 5.25 7770.00  INDUCTIVE LOOP SAWCUT

0163 7456000000-E 1726  2,100 LF  1.25 2625.00 1.25 2625.00  LEAD-IN CABLE(********)
(14-2)

0164 7516000000-E 1730  500 LF  2.25 1125.00 2.25 1125.00  COMMUNICATIONS CABLE (** FIBER)
(12)

0165 7540000000-N 1731  1 EA  1750.00 1750.00 1750.00 1750.00  SPLICE ENCLOSURE

0166 7552000000-N 1731  1 EA  1750.00 1750.00 1750.00 1750.00  INTERCONNECT CENTER

0167 7566000000-N 1733  1 EA  125.00 125.00 125.00 125.00  DELINEATOR MARKER

0168 7588000000-N SP   4 EA  11500.00 46000.00 11500.00 46000.00  SGNL MAST ARM WITH METAL POLE

0169 7613000000-N SP   4 EA  950.00 3800.00 950.00 3800.00  SOIL TEST

0170 7614100000-E SP   28 CY  850.00 23800.00 850.00 23800.00  DRILLED PIER FOUND

0171 7631000000-N SP   4 EA  300.00 1200.00 300.00 1200.00  MAST ARM W/ MTL POLE DES

0172 7980000000-N SP   1 EA  5950.00 5950.00 5950.00 5950.00  GENERIC SIGNAL ITEM (EA)
CCTV CAMERA  ASSEMBLY

0173 7980000000-N SP   1 EA  2200.00 2200.00 2200.00 2200.00  GENERIC SIGNAL ITEM (EA)
FIELD ETHERNET SWITCH

0174 7990000000-E SP   380 LF  1.00 380.00 1.00 380.00  GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE

0175 7990000000-E SP   50 LF  1.00 50.00 1.00 50.00  GENERIC SIGNAL ITEM (LF)
ETHERNET CABLE

CULVERT ITEMS

0176 8126000000-N 414 Lump Sum 44000.00 44000.00  CULV EXCAV @ ************
(87+41.00-L-)

0177 8133000000-E 414  55 TON 50.00 2750.00 50.00 2750.00  FND CONDIT MAT, BOX CULV

0178 8196000000-E 420 61.7 CY  1050.00 64785.00 1050.00 64785.00  CLASS A CONCRETE (CULV)

0179 8245000000-E 425  6,613 LB  1.00 6613.00 1.00 6613.00  REINF STEEL (CULVERT)



NC-53 (BURGAW HIGHWAY) FROM WEST OF SR-1109 (HOLLY SHELTER ROAD) TO EAST OF SR-1116 (ONSLOW PINES ROAD).

   

FEB 06, 2017 03:08 PM ONSLOW 2:00 PM 6 /  6 005

41922.3.4 JAN 17 2017 C202176

TIP NO 2.024 MIR-5023B, R-5023C, SF-4903F

FED AID NO STP-0053(9)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

 

    TOTAL 5509882.94 TOTAL 6655908.28  CONTRACT TOTAL

 

    SUB-TOTAL 5391734.94 SUB-TOTAL 6537760.28  ROADWAY ITEMS

    SUB-TOTAL 118148.00 SUB-TOTAL 118148.00  CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5509882.94   ONSLOW GRADING & PAVING INC.

     2  6655908.28   BARNHILL CONTRACTING COMPANY



2 SECTIONS OF US-74, 1 SECTION OF NC-218, AND 6 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

LYNCHES RIVER CONTRACTING,
INC.

J. T. RUSSELL & SONS, INC.

PAGELAND,  SC ALBEMARLE,  NC

FEB 06, 2017 03:08 PM ANSON 2:00 PM 1 /  4 006

2017CPT.10.16.10041.1,  2017CPT.10.16.10041.2,  2017CPT.10.16.10041.3,  2017CPT.10.16.20041.4,  2017CPT.10.16.20041.5,  2017CPT.10.16.20041.6,  2017CPT.10.16.20041.7,
2017CPT.10.16.20042.10,  2017CPT.10.16.20042.8,  2017CPT.10.16.20042.9

JAN 17 2017 C203966

TIP NO 15.493 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 170000.00 116350.00  148700.00MOBILIZATION

0002 0106000000-E 230  3,846 CY  22.00 84612.00 15.65 60189.90 24.65  94803.90BORROW EXCAVATION

0003 0241000000-E SP   63,319 SY  2.25 142467.75 3.00 189957.00 2.55  161463.45GENERIC GRADING ITEM (SY)
SOIL CEMENT BASE (FULL DEPTH RECLAMATION)

0004 1187000000-E 542  2,327 TON 156.00 363012.00 155.00 360685.00 170.00  395590.00PC FOR SOIL CEMENT BASE

0005 1220000000-E 545  1,631 TON 17.80 29031.80 47.00 76657.00 20.00  32620.00INCIDENTAL STONE BASE

0006 1245000000-E SP  33.7 SMI 2223.00 74915.10 2250.00 75825.00 1615.00  54425.50SHOULDER RECONSTRUCTION

0007 1297000000-E 607  63 SY  67.50 4252.50 35.00 2205.00 27.00  1701.00MILL ASP PVMT *****" DTH
(1")

0008 1297000000-E 607  4,595 SY  3.75 17231.25 3.50 16082.50 2.70  12406.50MILL ASP PVMT *****" DTH
(2")

0009 1297000000-E 607  21,941 SY  2.80 61434.80 2.75 60337.75 2.80  61434.80MILL ASP PVMT *****" DTH
(3-1/2")

0010 1308000000-E 607  374 SY  20.00 7480.00 14.50 5423.00 14.15  5292.10MILLN ASPHALT PVMT ***** - *****
(0" TO 2")

0011 1330000000-E 607  1,991 SY  14.00 27874.00 10.00 19910.00 10.50  20905.50INCIDENTAL MILLING

0012 1498000000-E 610  3,440 TON 41.80 143792.00 39.00 134160.00 36.75  126420.00ASP CONC INTR CRS I19.0B

0013 1519000000-E 610  8,232 TON 39.30 323517.60 39.50 325164.00 38.50  316932.00ASP CONC SURF CRS S9.5B

0014 1523000000-E 610  13,464 TON 36.90 496821.60 44.00 592416.00 39.80  535867.20ASP CONC SURF CRS S9.5C

0015 1525000000-E 610  3,619 TON 40.02 144832.38 47.00 170093.00 39.75  143855.25ASP CONC SURF CRS SF9.5A

0016 1575000000-E 620  1,696 TON 315.00 534240.00 300.00 508800.00 340.00  576640.00ASP FOR PLANT MIX

0017 1704000000-E SP   840 TON 100.00 84000.00 100.00 84000.00 97.00  81480.00PATCHING EXIST PAVEMENT

0018 1775500000-E SP   91,974 SY  0.87 80017.38 0.65 59783.10 1.05  96572.70AST, MAT COAT, #*** STONE
(67)

0019 1803500000-E SP   57,657 SY  1.12 64575.84 1.50 86485.50 1.25  72071.25AST, DOUBLE SEAL

0020 1838000000-E SP   63,920 GAL 1.95 124644.00 2.00 127840.00 2.10  134232.00EMULSION FOR AST

0021 2600000000-N SP   5 EA  650.00 3250.00 750.00 3750.00 1650.00  8250.00RETROFIT EXT CURB RAMP

0022 2605000000-N 848  3 EA  2350.00 7050.00 1500.00 4500.00 1650.00  4950.00CONCRETE CURB RAMP

0023 2612000000-E 848  150 SY  95.00 14250.00 75.00 11250.00 100.00  15000.006" CONCRETE DRIVEWAY

0024 4413000000-E SP   1,492 SF  5.45 8131.40 6.15 9175.80 6.75  10071.00WORK ZONE ADV/GEN WARN SIGN

0025 4457000000-N SP  Lump Sum 85300.00 30000.00  61750.00TEMP TRAFFIC CONTROL (SP)

0026 4705000000-E 1205  50 LF  3.50 175.00 3.50 175.00 11.00  550.00THERMO LINES 16" 120MILS

0027 4710000000-E 1205  112 LF  10.00 1120.00 10.00 1120.00 14.85  1663.2024"WIDE THERMO 120 MILS

0028 4721000000-E 1205  6 EA  125.00 750.00 125.00 750.00 220.20  1321.20THERMO PVT MKG CHARACTER 120

0029 4725000000-E 1205  90 EA  125.00 11250.00 125.00 11250.00 77.10  6939.00THERMO PVT SYMBOL 90MILS

0030 4810000000-E 1205  6,479 LF  0.22 1425.38 0.22 1425.38 0.20  1295.80PAINT PVMT MARKINGS 4"

0031 4840000000-N 1205  13 EA  55.00 715.00 55.00 715.00 55.00  715.00PAINT PVT MKG CHARACTER

0032 4890000000-E SP   13,749 LF  0.62 8524.38 0.62 8524.38 1.05  14436.45GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES (4", 120
MILS, HRE)

0033 4890000000-E SP   54,316 LF  0.69 37478.04 0.69 37478.04 0.88  47798.08GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES (4", 90 MILS,
HRE)



2 SECTIONS OF US-74, 1 SECTION OF NC-218, AND 6 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

LYNCHES RIVER CONTRACTING,
INC.

J. T. RUSSELL & SONS, INC.

PAGELAND,  SC ALBEMARLE,  NC

FEB 06, 2017 03:08 PM ANSON 2:00 PM 2 /  4 006

2017CPT.10.16.10041.1,  2017CPT.10.16.10041.2,  2017CPT.10.16.10041.3,  2017CPT.10.16.20041.4,  2017CPT.10.16.20041.5,  2017CPT.10.16.20041.6,  2017CPT.10.16.20041.7,
2017CPT.10.16.20042.10,  2017CPT.10.16.20042.8,  2017CPT.10.16.20042.9

JAN 17 2017 C203966

TIP NO 15.493 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION

0034 4900000000-N 1251  720 EA  8.00 5760.00 8.00 5760.00 4.40  3168.00PERM RAISED PVMT MARKERS

0035 5255000000-N 1413 Lump Sum 10000.00 15000.00  9620.00PORTABLE LIGHTING

0036 6000000000-E 1605  3,077 LF  1.00 3077.00 2.50 7692.50 4.00  12308.00TEMPORARY SILT FENCE

0037 6009000000-E 1610  375 TON 30.00 11250.00 35.00 13125.00 30.00  11250.00EROS CONTRL STONE CL B

0038 6012000000-E 1610  189 TON 30.00 5670.00 29.00 5481.00 28.00  5292.00SEDIMENT CONTROL STONE

0039 6071010000-E SP   3,077 LF  1.85 5692.45 5.50 16923.50 8.80  27077.60WATTLE

0040 6071020000-E SP   10 LB  5.00 50.00 8.00 80.00 25.00  250.00POLYACRYLAMIDE (PAM)

 

    TOTAL 3199670.65 TOTAL 3256539.35 TOTAL  3317118.48CONTRACT TOTAL

 

    SUB-TOTAL 3199670.65 SUB-TOTAL 3256539.35 SUB-TOTAL  3317118.48ROADWAY ITEMS



2 SECTIONS OF US-74, 1 SECTION OF NC-218, AND 6 SECTIONS OF SECONDARY ROADS.

HUDSON PAVING, INC.

ROCKINGHAM,  NC   

FEB 06, 2017 03:08 PM ANSON 2:00 PM 3 /  4 006

2017CPT.10.16.10041.1,  2017CPT.10.16.10041.2,  2017CPT.10.16.10041.3,  2017CPT.10.16.20041.4,  2017CPT.10.16.20041.5,  2017CPT.10.16.20041.6,  2017CPT.10.16.20041.7,
2017CPT.10.16.20042.10,  2017CPT.10.16.20042.8,  2017CPT.10.16.20042.9

JAN 17 2017 C203966

TIP NO 15.493 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 300000.00   MOBILIZATION

0002 0106000000-E 230  3,846 CY  29.00 111534.00   BORROW EXCAVATION

0003 0241000000-E SP   63,319 SY  2.25 142467.75   GENERIC GRADING ITEM (SY)
SOIL CEMENT BASE (FULL DEPTH RECLAMATION)

0004 1187000000-E 542  2,327 TON 156.00 363012.00   PC FOR SOIL CEMENT BASE

0005 1220000000-E 545  1,631 TON 0.01 16.31   INCIDENTAL STONE BASE

0006 1245000000-E SP  33.7 SMI 1400.00 47180.00   SHOULDER RECONSTRUCTION

0007 1297000000-E 607  63 SY  50.00 3150.00   MILL ASP PVMT *****" DTH
(1")

0008 1297000000-E 607  4,595 SY  3.50 16082.50   MILL ASP PVMT *****" DTH
(2")

0009 1297000000-E 607  21,941 SY  2.50 54852.50   MILL ASP PVMT *****" DTH
(3-1/2")

0010 1308000000-E 607  374 SY  20.00 7480.00   MILLN ASPHALT PVMT ***** - *****
(0" TO 2")

0011 1330000000-E 607  1,991 SY  17.00 33847.00   INCIDENTAL MILLING

0012 1498000000-E 610  3,440 TON 40.00 137600.00   ASP CONC INTR CRS I19.0B

0013 1519000000-E 610  8,232 TON 41.00 337512.00   ASP CONC SURF CRS S9.5B

0014 1523000000-E 610  13,464 TON 43.10 580298.40   ASP CONC SURF CRS S9.5C

0015 1525000000-E 610  3,619 TON 47.25 170997.75   ASP CONC SURF CRS SF9.5A

0016 1575000000-E 620  1,696 TON 360.00 610560.00   ASP FOR PLANT MIX

0017 1704000000-E SP   840 TON 170.00 142800.00   PATCHING EXIST PAVEMENT

0018 1775500000-E SP   91,974 SY  0.87 80017.38   AST, MAT COAT, #*** STONE
(67)

0019 1803500000-E SP   57,657 SY  1.15 66305.55   AST, DOUBLE SEAL

0020 1838000000-E SP   63,920 GAL 2.10 134232.00   EMULSION FOR AST

0021 2600000000-N SP   5 EA  900.00 4500.00   RETROFIT EXT CURB RAMP

0022 2605000000-N 848  3 EA  2500.00 7500.00   CONCRETE CURB RAMP

0023 2612000000-E 848  150 SY  150.00 22500.00   6" CONCRETE DRIVEWAY

0024 4413000000-E SP   1,492 SF  6.15 9175.80   WORK ZONE ADV/GEN WARN SIGN

0025 4457000000-N SP  Lump Sum 348400.00   TEMP TRAFFIC CONTROL (SP)

0026 4705000000-E 1205  50 LF  8.00 400.00   THERMO LINES 16" 120MILS

0027 4710000000-E 1205  112 LF  10.00 1120.00   24"WIDE THERMO 120 MILS

0028 4721000000-E 1205  6 EA  75.00 450.00   THERMO PVT MKG CHARACTER 120

0029 4725000000-E 1205  90 EA  85.00 7650.00   THERMO PVT SYMBOL 90MILS

0030 4810000000-E 1205  6,479 LF  0.30 1943.70   PAINT PVMT MARKINGS 4"

0031 4840000000-N 1205  13 EA  50.00 650.00   PAINT PVT MKG CHARACTER

0032 4890000000-E SP   13,749 LF  1.15 15811.35   GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES (4", 120
MILS, HRE)

0033 4890000000-E SP   54,316 LF  1.10 59747.60   GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES (4", 90 MILS,
HRE)



2 SECTIONS OF US-74, 1 SECTION OF NC-218, AND 6 SECTIONS OF SECONDARY ROADS.

HUDSON PAVING, INC.

ROCKINGHAM,  NC   

FEB 06, 2017 03:08 PM ANSON 2:00 PM 4 /  4 006

2017CPT.10.16.10041.1,  2017CPT.10.16.10041.2,  2017CPT.10.16.10041.3,  2017CPT.10.16.20041.4,  2017CPT.10.16.20041.5,  2017CPT.10.16.20041.6,  2017CPT.10.16.20041.7,
2017CPT.10.16.20042.10,  2017CPT.10.16.20042.8,  2017CPT.10.16.20042.9

JAN 17 2017 C203966

TIP NO 15.493 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION

0034 4900000000-N 1251  720 EA  6.00 4320.00   PERM RAISED PVMT MARKERS

0035 5255000000-N 1413 Lump Sum 4000.00   PORTABLE LIGHTING

0036 6000000000-E 1605  3,077 LF  0.01 30.77   TEMPORARY SILT FENCE

0037 6009000000-E 1610  375 TON 0.01 3.75   EROS CONTRL STONE CL B

0038 6012000000-E 1610  189 TON 0.01 1.89   SEDIMENT CONTROL STONE

0039 6071010000-E SP   3,077 LF  0.01 30.77   WATTLE

0040 6071020000-E SP   10 LB  0.01 0.10   POLYACRYLAMIDE (PAM)

 

    TOTAL 3828180.87   CONTRACT TOTAL

 

    SUB-TOTAL 3828180.87   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3199670.65   BARNHILL CONTRACTING COMPANY

     2  3256539.35   LYNCHES RIVER CONTRACTING, INC.

     3  3317118.48   J. T. RUSSELL & SONS, INC.

     4  3828180.87   HUDSON PAVING, INC.



BRIDGE #103 OVER DUTCH BUFFALO CREEK ON NC-49.

DELLINGER, INC.

MONROE,  NC

EASTERN STRUCTURES LLC DANE CONSTRUCTION, INC.

MOCKSVILLE,  NC MOORESVILLE,  NC

FEB 06, 2017 03:08 PM CABARRUS 2:00 PM 1 /  12 007

55048.3.1 JAN 17 2017 C203828

TIP NO 0.691 MIB-5548

FED AID NO NHPP-0049(032)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 145000.00 150000.00  155055.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 30000.00 17500.00  14500.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 40000.00 35000.00  24000.00REINF BRG APPR **********
(29+55.00 -L-)

0004 0043000000-N 226 Lump Sum 812890.00 756500.00  890000.00GRADING

0005 0050000000-E 226  1 ACR 80.00 80.00 100.00 100.00 80.00  80.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  1,050 CY  9.00 9450.00 5.00 5250.00 9.00  9450.00UNDERCUT EXCAVATION

0007 0195000000-E 265  1,000 CY  11.00 11000.00 25.00 25000.00 11.00  11000.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  2,200 SY  0.75 1650.00 2.00 4400.00 0.75  1650.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  40 TON 32.00 1280.00 20.00 800.00 32.00  1280.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  110 SY  2.00 220.00 2.00 220.00 2.00  220.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  92 LF  34.00 3128.00 35.00 3220.00 34.00  3128.0015" DRAINAGE PIPE

0012 0335850000-E 305  2 EA  100.00 200.00 250.00 500.00 100.00  200.00**" DRAINAGE PIPE ELBOW
(15")

0013 0448200000-E 310  28 LF  43.00 1204.00 35.00 980.00 43.00  1204.0015" RCP CULV CLASS IV

0014 0448300000-E 310  184 LF  48.00 8832.00 45.00 8280.00 48.00  8832.0018" RCP CULV CLASS IV

0015 0995000000-E 340  404 LF  9.00 3636.00 10.00 4040.00 9.00  3636.00PIPE REMOVAL

0016 0996000000-N 350  1 EA  700.00 700.00 1000.00 1000.00 700.00  700.00PIPE CLEAN-OUT

0017 1099500000-E 505  500 CY  8.00 4000.00 7.00 3500.00 8.00  4000.00SHALLOW UNDERCUT

0018 1099700000-E 505  1,000 TON 20.00 20000.00 23.00 23000.00 20.00  20000.00CLASS IV SUBGRD STABILIZATION

0019 1121000000-E 520  5,600 TON 29.00 162400.00 26.00 145600.00 29.00  162400.00AGGREGATE BASE COURSE

0020 1220000000-E 545  200 TON 29.00 5800.00 30.00 6000.00 29.00  5800.00INCIDENTAL STONE BASE

0021 1330000000-E 607  130 SY  10.00 1300.00 15.00 1950.00 17.95  2333.50INCIDENTAL MILLING

0022 1491000000-E 610  2,700 TON 47.00 126900.00 53.65 144855.00 47.00  126900.00ASP CONC BASE CRS B25.0C

0023 1503000000-E 610  2,050 TON 48.10 98605.00 54.75 112237.50 48.10  98605.00ASP CONC INTR CRS I19.0C

0024 1523000000-E 610  2,300 TON 47.30 108790.00 53.95 124085.00 47.30  108790.00ASP CONC SURF CRS S9.5C

0025 1575000000-E 620  355 TON 395.00 140225.00 395.00 140225.00 395.00  140225.00ASP FOR PLANT MIX

0026 1693000000-E 654  200 TON 65.00 13000.00 65.00 13000.00 125.00  25000.00ASPH PLT MIX PVMT REPAIR

0027 2022000000-E 815  56 CY  5.00 280.00 6.00 336.00 5.00  280.00SUBDRAIN EXCAVATION

0028 2026000000-E 815  250 SY  2.00 500.00 2.00 500.00 2.00  500.00GEOTEXTILE FOR SUBSURF DRNS

0029 2036000000-E 815  42 CY  16.00 672.00 20.00 840.00 16.00  672.00SUBDRAIN COARSE AGGREGATE

0030 2044000000-E 815  250 LF  2.00 500.00 6.00 1500.00 2.00  500.006" PERF SUBDRN PIPE

0031 2070000000-N 815  1 EA  200.00 200.00 250.00 250.00 200.00  200.00SUBDRN PIPE OUTLET

0032 2077000000-E 815  6 LF  2.50 15.00 10.00 60.00 2.50  15.006" OUTLET PIPE

0033 2286000000-N 840  2 EA  1400.00 2800.00 1500.00 3000.00 1400.00  2800.00MASNRY DRAINAGE STRUCT

0034 2367000000-N 840  2 EA  340.00 680.00 500.00 1000.00 340.00  680.00FRAME W/2GRTS 840.29 STD

0035 2556000000-E 846  40 LF  34.64 1385.60 50.00 2000.00 25.00  1000.00SHOULDER BERM GUTTER

0036 3030000000-E 862  950 LF  15.50 14725.00 15.50 14725.00 15.50  14725.00STL BM GUARDRAIL

0037 3150000000-N 862  10 EA  11.00 110.00 11.00 110.00 11.00  110.00ADDIT GUARDRAIL POSTS

0038 3270000000-N SP   4 EA  1900.00 7600.00 1900.00 7600.00 1900.00  7600.00GR ANCHOR TYPE 350
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0039 3317000000-N 862  4 EA  1500.00 6000.00 1500.00 6000.00 1500.00  6000.00GR ANCHOR TYPE B-77

0040 3360000000-E 863  1,920 LF  1.00 1920.00 1.00 1920.00 1.00  1920.00REMOVE EXISTING GUARDRAIL

0041 3649000000-E 876  120 TON 35.00 4200.00 40.00 4800.00 35.00  4200.00RIP RAP, CLASS B

0042 3656000000-E 876  1,690 SY  1.50 2535.00 2.00 3380.00 1.50  2535.00GEOTEXTILE FOR DRAINGE

0043 4072000000-E 903  116 LF  7.00 812.00 6.00 696.00 7.00  812.00SUPPORT, 3-LB STL U-CHAN

0044 4096000000-N 904  2 EA  100.00 200.00 120.00 240.00 100.00  200.00SIGN ERECTION, TYPE D

0045 4102000000-N 904  3 EA  65.00 195.00 90.00 270.00 65.00  195.00SIGN ERECTION, TYPE E

0046 4155000000-N 907  8 EA  5.00 40.00 6.00 48.00 5.00  40.00DISPOSE SIGN SYST U-CHAN

0047 4400000000-E 1110  72 SF  15.00 1080.00 9.00 648.00 15.00  1080.00WORK ZONE SIGNS (STAT)

0048 4405000000-E 1110  144 SF  8.75 1260.00 10.00 1440.00 8.75  1260.00WORK ZONE SIGNS (PORT)

0049 4410000000-E 1110  56 SF  8.00 448.00 10.00 560.00 8.00  448.00WORK ZONE SIGNS (BARR)

0050 4430000000-N 1130  100 EA  42.00 4200.00 50.00 5000.00 42.00  4200.00DRUMS

0051 4435000000-N 1135  38 EA  17.00 646.00 17.00 646.00 17.00  646.00CONES

0052 4445000000-E 1145  48 LF  25.00 1200.00 26.00 1248.00 25.00  1200.00BARRICADES (TYPE III)

0053 4455000000-N 1150  90 DAY 174.09 15668.10 100.00 9000.00 150.00  13500.00FLAGGER

0054 4650000000-N 1251  47 EA  6.00 282.00 6.00 282.00 12.50  587.50TEMP RAISED PVMT MRKS

0055 4685000000-E 1205  6,937 LF  0.67 4647.79 0.67 4647.79 0.58  4023.46THERMO PVT MKG LINES 4"90

0056 4686000000-E 1205  6,862 LF  0.72 4940.64 0.72 4940.64 0.64  4391.68THERMO PVT MKG LINES 4"120

0057 4770000000-E 1205  728 LF  1.68 1223.04 1.68 1223.04 5.00  3640.004" COLD APPL PLSTIC LINES TYPE **
(II)

0058 4770000000-E 1205  720 LF  1.74 1252.80 1.74 1252.80 3.75  2700.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0059 4810000000-E 1205  27,760 LF  0.20 5552.00 0.20 5552.00 0.18  4996.80PAINT PVMT MARKINGS 4"

0060 4850000000-E 1205  1,277 LF  0.77 983.29 0.77 983.29 1.25  1596.25LINE REMOVAL 4" WIDE

0061 4900000000-N 1251  46 EA  6.00 276.00 6.00 276.00 11.00  506.00PERM RAISED PVMT MARKERS

0062 6000000000-E 1605  5,850 LF  1.65 9652.50 1.55 9067.50 1.65  9652.50TEMPORARY SILT FENCE

0063 6006000000-E 1610  300 TON 21.00 6300.00 40.00 12000.00 21.00  6300.00EROS CONTRL STONE CL A

0064 6009000000-E 1610  1,405 TON 21.00 29505.00 40.00 56200.00 21.00  29505.00EROS CONTRL STONE CL B

0065 6012000000-E 1610  920 TON 20.00 18400.00 40.00 36800.00 20.00  18400.00SEDIMENT CONTROL STONE

0066 6015000000-E 1615  15 ACR 100.00 1500.00 1250.00 18750.00 100.00  1500.00TEMPORARY MULCHING

0067 6018000000-E 1620  900 LB  1.50 1350.00 0.50 450.00 1.50  1350.00SEED FOR TEMP SEEDING

0068 6021000000-E 1620 5.5 TON 200.00 1100.00 100.00 550.00 200.00  1100.00FERT FOR TEMP SEEDING

0069 6024000000-E 1622  1,050 LF  4.00 4200.00 10.00 10500.00 4.00  4200.00TEMPORARY SLOPE DRAINS

0070 6029000000-E SP   400 LF  17.00 6800.00 2.00 800.00 17.00  6800.00SAFETY FENCE

0071 6030000000-E 1630  2,800 CY  2.00 5600.00 6.00 16800.00 2.00  5600.00SILT EXCAVATION

0072 6036000000-E 1631  12,500 SY  0.95 11875.00 1.40 17500.00 0.95  11875.00MATTING FOR EROS CONTROL

0073 6037000000-E SP   800 SY  3.50 2800.00 3.00 2400.00 3.50  2800.00COIR FIBER MAT

0074 6038000000-E SP   2,050 SY  3.50 7175.00 3.00 6150.00 3.50  7175.00PERM SOIL REINF MAT

0075 6042000000-E 1632  975 LF  1.00 975.00 3.50 3412.50 1.00  975.001/4" HARDWARE CLOTH

0076 6070000000-N 1639  12 EA  375.00 4500.00 200.00 2400.00 475.00  5700.00SPECIAL STILLING BASINS
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0077 6071010000-E SP   720 LF  3.40 2448.00 6.00 4320.00 3.40  2448.00WATTLE

0078 6071020000-E SP   500 LB  3.00 1500.00 4.00 2000.00 3.00  1500.00POLYACRYLAMIDE (PAM)

0079 6071030000-E 1640  755 LF  4.00 3020.00 4.00 3020.00 4.00  3020.00COIR FIBER BAFFLE

0080 6071050000-E SP   6 EA  820.00 4920.00 1000.00 6000.00 820.00  4920.00**" SKIMMER
(1-1/2")

0081 6084000000-E 1660  15 ACR 500.00 7500.00 1900.00 28500.00 500.00  7500.00SEEDING AND MULCHING

0082 6087000000-E 1660 7.3 ACR 70.00 511.00 125.00 912.50 70.00  511.00MOWING

0083 6090000000-E 1661  150 LB  2.00 300.00 5.00 750.00 2.00  300.00SEED FOR REPAIR SEEDING

0084 6093000000-E 1661 0.5 TON 880.00 440.00 600.00 300.00 880.00  440.00FERT FOR REPAIR SEEDING

0085 6096000000-E 1662  350 LB  1.50 525.00 5.00 1750.00 1.50  525.00SEED FOR SUPP SEEDING

0086 6108000000-E 1665  10 TON 300.00 3000.00 700.00 7000.00 300.00  3000.00FERTILIZER TOPDRESSING

0087 6114500000-N 1667  10 MHR 18.00 180.00 95.00 950.00 18.00  180.00SPECIALIZED HAND MOWING

0088 6117000000-N SP   25 EA  1.00 25.00 150.00 3750.00 1.00  25.00RESPONSE FOR EROS CONTROL

0089 6123000000-E 1670 0.75 ACR 550.00 412.50 1200.00 900.00 550.00  412.50REFORESTATION

0090 6132000000-N SP   3 EA  500.00 1500.00 750.00 2250.00 500.00  1500.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0091 8017000000-N SP  Lump Sum 75000.00 65000.00  30000.00CM&R TEMP ACCESS ***********
(29+55.00-L-)

0092 8056000000-N 402 Lump Sum 60000.00 100000.00  60445.00REMV EXIST STR **********
(29+55.00-L-)

0093 8105520000-E 411 15.6 LF  4500.00 70200.00 4472.22 69766.63 1275.00  19890.003'-0" DRILLD PIER IN SOIL

0094 8105620000-E 411  87 LF  188.00 16356.00 322.22 28033.14 1275.00  110925.003'-0" DRILLD PIER NO SOIL

0095 8111200000-E 411  22 LF  71.00 1562.00 50.00 1100.00 225.00  4950.00PERM STL CASING FOR 3' PIER

0096 8112730000-N 450  1 EA  2370.00 2370.00 1000.00 1000.00 1500.00  1500.00PDA TESTING

0097 8113000000-N 411  1 EA  685.00 685.00 2450.00 2450.00 500.00  500.00SID INSPECTIONS

0098 8114000000-N 411  1 EA  1000.00 1000.00 500.00 500.00 1000.00  1000.00SPT TESTING

0099 8115000000-N 411  1 EA  2820.00 2820.00 2500.00 2500.00 2475.00  2475.00CSL TESTING

0100 8147000000-E 420  7,853 SF  30.00 235590.00 28.00 219884.00 32.55  255615.15REINF CONCRETE DECK SLAB

0101 8161000000-E 420  8,433 SF  0.75 6324.75 0.90 7589.70 0.60  5059.80GROOVING BRIDGE FLOORS

0102 8182000000-E 420 110.9 CY  900.00 99810.00 800.00 88720.00 1500.00  166350.00CLASS A CONCRETE (BRIDGE)

0103 8210000000-N 422 Lump Sum 42500.00 43000.00  30740.00BRG APPR SLAB ***********
(29+55.00-L-)

0104 8217000000-E 425  22,046 LB  1.00 22046.00 1.00 22046.00 1.15  25352.90REINF STEEL (BRIDGE)

0105 8238000000-E 425  2,772 LB  2.00 5544.00 2.00 5544.00 2.25  6237.00SPIRAL COL REINF STL BRG

0106 8262000000-E 430  895 LF  250.00 223750.00 206.00 184370.00 275.00  246125.0045" PRESTR CONCRETE GIRDR

0107 8364000000-E 450  240 LF  50.50 12120.00 55.00 13200.00 45.00  10800.00HP12X53 PILES

0108 8391000000-N 450  16 EA  100.00 1600.00 150.00 2400.00 225.00  3600.00STEEL PILE POINTS

0109 8503000000-E 460 359.83 LF  70.00 25188.10 75.00 26987.25 65.00  23388.95CONCRETE BARRIER RAIL

0110 8608000000-E 876  1,035 TON 36.00 37260.00 1.00 1035.00 36.00  37260.00RIP RAP II (2'-0")

0111 8622000000-E 876  1,160 SY  1.70 1972.00 2.00 2320.00 1.70  1972.00GEOTEXTILE FOR DRAINAGE
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0112 8657000000-N 430 Lump Sum 10000.00 8000.00  7500.00ELASTOMERIC BEARINGS

0113 8860000000-N SP  Lump Sum 675.00 2000.00  1500.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 2931706.11 TOTAL 2967845.28 TOTAL  3101147.99CONTRACT TOTAL

 

    SUB-TOTAL 1977333.26 SUB-TOTAL 2070399.56 SUB-TOTAL  2047962.19ROADWAY ITEMS

    SUB-TOTAL 954372.85 SUB-TOTAL 897445.72 SUB-TOTAL  1053185.80STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 155000.00 160000.00  165000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 35000.00 15000.00  35000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 35000.00 24000.00  45000.00REINF BRG APPR **********
(29+55.00 -L-)

0004 0043000000-N 226 Lump Sum 1000000.00 1133285.00  600000.00GRADING

0005 0050000000-E 226  1 ACR 100.00 100.00 80.00 80.00 5500.00  5500.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  1,050 CY  5.00 5250.00 9.00 9450.00 20.00  21000.00UNDERCUT EXCAVATION

0007 0195000000-E 265  1,000 CY  15.00 15000.00 11.00 11000.00 35.00  35000.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  2,200 SY  2.00 4400.00 0.75 1650.00 4.00  8800.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  40 TON 50.00 2000.00 32.00 1280.00 75.00  3000.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  110 SY  2.00 220.00 2.00 220.00 3.00  330.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  92 LF  45.00 4140.00 34.00 3128.00 50.00  4600.0015" DRAINAGE PIPE

0012 0335850000-E 305  2 EA  350.00 700.00 100.00 200.00 625.00  1250.00**" DRAINAGE PIPE ELBOW
(15")

0013 0448200000-E 310  28 LF  45.00 1260.00 43.00 1204.00 65.00  1820.0015" RCP CULV CLASS IV

0014 0448300000-E 310  184 LF  45.00 8280.00 48.00 8832.00 55.00  10120.0018" RCP CULV CLASS IV

0015 0995000000-E 340  404 LF  10.00 4040.00 9.00 3636.00 20.00  8080.00PIPE REMOVAL

0016 0996000000-N 350  1 EA  1000.00 1000.00 700.00 700.00 1500.00  1500.00PIPE CLEAN-OUT

0017 1099500000-E 505  500 CY  8.00 4000.00 8.00 4000.00 32.00  16000.00SHALLOW UNDERCUT

0018 1099700000-E 505  1,000 TON 15.00 15000.00 20.00 20000.00 30.00  30000.00CLASS IV SUBGRD STABILIZATION

0019 1121000000-E 520  5,600 TON 25.00 140000.00 29.00 162400.00 35.00  196000.00AGGREGATE BASE COURSE

0020 1220000000-E 545  200 TON 45.00 9000.00 29.00 5800.00 35.00  7000.00INCIDENTAL STONE BASE

0021 1330000000-E 607  130 SY  17.95 2333.50 10.00 1300.00 25.00  3250.00INCIDENTAL MILLING

0022 1491000000-E 610  2,700 TON 47.00 126900.00 47.00 126900.00 47.37  127899.00ASP CONC BASE CRS B25.0C

0023 1503000000-E 610  2,050 TON 48.10 98605.00 48.10 98605.00 48.47  99363.50ASP CONC INTR CRS I19.0C

0024 1523000000-E 610  2,300 TON 47.30 108790.00 47.30 108790.00 47.67  109641.00ASP CONC SURF CRS S9.5C

0025 1575000000-E 620  355 TON 395.00 140225.00 395.00 140225.00 398.07  141314.85ASP FOR PLANT MIX

0026 1693000000-E 654  200 TON 100.00 20000.00 65.00 13000.00 110.00  22000.00ASPH PLT MIX PVMT REPAIR

0027 2022000000-E 815  56 CY  10.00 560.00 5.00 280.00 37.66  2108.96SUBDRAIN EXCAVATION

0028 2026000000-E 815  250 SY  2.00 500.00 2.00 500.00 12.11  3027.50GEOTEXTILE FOR SUBSURF DRNS

0029 2036000000-E 815  42 CY  50.00 2100.00 16.00 672.00 73.98  3107.16SUBDRAIN COARSE AGGREGATE

0030 2044000000-E 815  250 LF  5.00 1250.00 2.00 500.00 21.52  5380.006" PERF SUBDRN PIPE

0031 2070000000-N 815  1 EA  300.00 300.00 200.00 200.00 470.80  470.80SUBDRN PIPE OUTLET

0032 2077000000-E 815  6 LF  20.00 120.00 2.50 15.00 53.81  322.866" OUTLET PIPE

0033 2286000000-N 840  2 EA  2000.00 4000.00 1400.00 2800.00 1750.00  3500.00MASNRY DRAINAGE STRUCT

0034 2367000000-N 840  2 EA  600.00 1200.00 340.00 680.00 700.00  1400.00FRAME W/2GRTS 840.29 STD

0035 2556000000-E 846  40 LF  50.00 2000.00 70.00 2800.00 40.00  1600.00SHOULDER BERM GUTTER

0036 3030000000-E 862  950 LF  15.50 14725.00 15.50 14725.00 15.50  14725.00STL BM GUARDRAIL

0037 3150000000-N 862  10 EA  11.00 110.00 30.00 300.00 30.00  300.00ADDIT GUARDRAIL POSTS

0038 3270000000-N SP   4 EA  1900.00 7600.00 1975.00 7900.00 1975.00  7900.00GR ANCHOR TYPE 350
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0039 3317000000-N 862  4 EA  1500.00 6000.00 1575.00 6300.00 1575.00  6300.00GR ANCHOR TYPE B-77

0040 3360000000-E 863  1,920 LF  1.00 1920.00 1.25 2400.00 1.25  2400.00REMOVE EXISTING GUARDRAIL

0041 3649000000-E 876  120 TON 60.00 7200.00 35.00 4200.00 45.00  5400.00RIP RAP, CLASS B

0042 3656000000-E 876  1,690 SY  3.00 5070.00 1.50 2535.00 3.70  6253.00GEOTEXTILE FOR DRAINGE

0043 4072000000-E 903  116 LF  7.00 812.00 6.00 696.00 5.15  597.40SUPPORT, 3-LB STL U-CHAN

0044 4096000000-N 904  2 EA  100.00 200.00 110.00 220.00 110.00  220.00SIGN ERECTION, TYPE D

0045 4102000000-N 904  3 EA  65.00 195.00 85.00 255.00 85.00  255.00SIGN ERECTION, TYPE E

0046 4155000000-N 907  8 EA  5.00 40.00 5.00 40.00 5.00  40.00DISPOSE SIGN SYST U-CHAN

0047 4400000000-E 1110  72 SF  15.00 1080.00 10.00 720.00 8.90  640.80WORK ZONE SIGNS (STAT)

0048 4405000000-E 1110  144 SF  8.75 1260.00 10.00 1440.00 11.50  1656.00WORK ZONE SIGNS (PORT)

0049 4410000000-E 1110  56 SF  8.00 448.00 10.00 560.00 9.15  512.40WORK ZONE SIGNS (BARR)

0050 4430000000-N 1130  100 EA  60.00 6000.00 50.00 5000.00 75.00  7500.00DRUMS

0051 4435000000-N 1135  38 EA  20.00 760.00 25.00 950.00 50.00  1900.00CONES

0052 4445000000-E 1145  48 LF  25.00 1200.00 35.00 1680.00 25.00  1200.00BARRICADES (TYPE III)

0053 4455000000-N 1150  90 DAY 100.00 9000.00 200.00 18000.00 195.00  17550.00FLAGGER

0054 4650000000-N 1251  47 EA  6.00 282.00 6.00 282.00 8.00  376.00TEMP RAISED PVMT MRKS

0055 4685000000-E 1205  6,937 LF  0.67 4647.79 0.67 4647.79 1.10  7630.70THERMO PVT MKG LINES 4"90

0056 4686000000-E 1205  6,862 LF  0.72 4940.64 0.72 4940.64 1.25  8577.50THERMO PVT MKG LINES 4"120

0057 4770000000-E 1205  728 LF  1.68 1223.04 1.68 1223.04 1.50  1092.004" COLD APPL PLSTIC LINES TYPE **
(II)

0058 4770000000-E 1205  720 LF  1.74 1252.80 1.74 1252.80 1.10  792.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0059 4810000000-E 1205  27,760 LF  0.20 5552.00 0.20 5552.00 0.18  4996.80PAINT PVMT MARKINGS 4"

0060 4850000000-E 1205  1,277 LF  0.77 983.29 0.77 983.29 0.50  638.50LINE REMOVAL 4" WIDE

0061 4900000000-N 1251  46 EA  6.00 276.00 6.00 276.00 8.00  368.00PERM RAISED PVMT MARKERS

0062 6000000000-E 1605  5,850 LF  2.50 14625.00 1.65 9652.50 2.75  16087.50TEMPORARY SILT FENCE

0063 6006000000-E 1610  300 TON 35.00 10500.00 21.00 6300.00 42.00  12600.00EROS CONTRL STONE CL A

0064 6009000000-E 1610  1,405 TON 35.00 49175.00 21.00 29505.00 40.00  56200.00EROS CONTRL STONE CL B

0065 6012000000-E 1610  920 TON 35.00 32200.00 20.00 18400.00 40.00  36800.00SEDIMENT CONTROL STONE

0066 6015000000-E 1615  15 ACR 1250.00 18750.00 100.00 1500.00 1250.00  18750.00TEMPORARY MULCHING

0067 6018000000-E 1620  900 LB  1.00 900.00 1.50 1350.00 1.00  900.00SEED FOR TEMP SEEDING

0068 6021000000-E 1620 5.5 TON 500.00 2750.00 200.00 1100.00 500.00  2750.00FERT FOR TEMP SEEDING

0069 6024000000-E 1622  1,050 LF  5.00 5250.00 4.00 4200.00 12.00  12600.00TEMPORARY SLOPE DRAINS

0070 6029000000-E SP   400 LF  2.00 800.00 17.00 6800.00 1.10  440.00SAFETY FENCE

0071 6030000000-E 1630  2,800 CY  5.00 14000.00 2.00 5600.00 13.00  36400.00SILT EXCAVATION

0072 6036000000-E 1631  12,500 SY  1.40 17500.00 0.95 11875.00 1.40  17500.00MATTING FOR EROS CONTROL

0073 6037000000-E SP   800 SY  4.00 3200.00 3.50 2800.00 4.00  3200.00COIR FIBER MAT

0074 6038000000-E SP   2,050 SY  5.00 10250.00 3.50 7175.00 5.00  10250.00PERM SOIL REINF MAT

0075 6042000000-E 1632  975 LF  3.50 3412.50 1.00 975.00 3.50  3412.501/4" HARDWARE CLOTH

0076 6070000000-N 1639  12 EA  300.00 3600.00 750.00 9000.00 505.00  6060.00SPECIAL STILLING BASINS
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0077 6071010000-E SP   720 LF  8.00 5760.00 3.40 2448.00 4.50  3240.00WATTLE

0078 6071020000-E SP   500 LB  10.00 5000.00 3.00 1500.00 10.00  5000.00POLYACRYLAMIDE (PAM)

0079 6071030000-E 1640  755 LF  6.00 4530.00 4.00 3020.00 4.00  3020.00COIR FIBER BAFFLE

0080 6071050000-E SP   6 EA  750.00 4500.00 820.00 4920.00 1200.00  7200.00**" SKIMMER
(1-1/2")

0081 6084000000-E 1660  15 ACR 1995.00 29925.00 500.00 7500.00 1995.00  29925.00SEEDING AND MULCHING

0082 6087000000-E 1660 7.3 ACR 100.00 730.00 70.00 511.00 100.00  730.00MOWING

0083 6090000000-E 1661  150 LB  12.00 1800.00 2.00 300.00 12.00  1800.00SEED FOR REPAIR SEEDING

0084 6093000000-E 1661 0.5 TON 1000.00 500.00 880.00 440.00 1000.00  500.00FERT FOR REPAIR SEEDING

0085 6096000000-E 1662  350 LB  5.00 1750.00 1.50 525.00 5.00  1750.00SEED FOR SUPP SEEDING

0086 6108000000-E 1665  10 TON 600.00 6000.00 300.00 3000.00 600.00  6000.00FERTILIZER TOPDRESSING

0087 6114500000-N 1667  10 MHR 100.00 1000.00 18.00 180.00 100.00  1000.00SPECIALIZED HAND MOWING

0088 6117000000-N SP   25 EA  100.00 2500.00 1.00 25.00 100.00  2500.00RESPONSE FOR EROS CONTROL

0089 6123000000-E 1670 0.75 ACR 1860.00 1395.00 550.00 412.50 1860.00  1395.00REFORESTATION

0090 6132000000-N SP   3 EA  500.00 1500.00 500.00 1500.00 1500.00  4500.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0091 8017000000-N SP  Lump Sum 30000.00 75000.00  120000.00CM&R TEMP ACCESS ***********
(29+55.00-L-)

0092 8056000000-N 402 Lump Sum 50000.00 75000.00  70000.00REMV EXIST STR **********
(29+55.00-L-)

0093 8105520000-E 411 15.6 LF  5000.00 78000.00 1200.00 18720.00 1070.00  16692.003'-0" DRILLD PIER IN SOIL

0094 8105620000-E 411  87 LF  250.00 21750.00 1200.00 104400.00 1070.00  93090.003'-0" DRILLD PIER NO SOIL

0095 8111200000-E 411  22 LF  50.00 1100.00 250.00 5500.00 355.00  7810.00PERM STL CASING FOR 3' PIER

0096 8112730000-N 450  1 EA  2000.00 2000.00 2500.00 2500.00 3200.00  3200.00PDA TESTING

0097 8113000000-N 411  1 EA  500.00 500.00 100.00 100.00 2000.00  2000.00SID INSPECTIONS

0098 8114000000-N 411  1 EA  1000.00 1000.00 4000.00 4000.00 2000.00  2000.00SPT TESTING

0099 8115000000-N 411  1 EA  2450.00 2450.00 2500.00 2500.00 3000.00  3000.00CSL TESTING

0100 8147000000-E 420  7,853 SF  30.00 235590.00 30.00 235590.00 35.00  274855.00REINF CONCRETE DECK SLAB

0101 8161000000-E 420  8,433 SF  0.75 6324.75 1.00 8433.00 1.00  8433.00GROOVING BRIDGE FLOORS

0102 8182000000-E 420 110.9 CY  900.00 99810.00 900.00 99810.00 1200.00  133080.00CLASS A CONCRETE (BRIDGE)

0103 8210000000-N 422 Lump Sum 60000.00 50000.00  45000.00BRG APPR SLAB ***********
(29+55.00-L-)

0104 8217000000-E 425  22,046 LB  1.50 33069.00 1.00 22046.00 1.00  22046.00REINF STEEL (BRIDGE)

0105 8238000000-E 425  2,772 LB  2.25 6237.00 2.00 5544.00 2.00  5544.00SPIRAL COL REINF STL BRG

0106 8262000000-E 430  895 LF  225.00 201375.00 225.00 201375.00 300.00  268500.0045" PRESTR CONCRETE GIRDR

0107 8364000000-E 450  240 LF  60.00 14400.00 75.00 18000.00 70.00  16800.00HP12X53 PILES

0108 8391000000-N 450  16 EA  150.00 2400.00 200.00 3200.00 250.00  4000.00STEEL PILE POINTS

0109 8503000000-E 460 359.83 LF  80.00 28786.40 60.00 21589.80 100.00  35983.00CONCRETE BARRIER RAIL

0110 8608000000-E 876  1,035 TON 45.00 46575.00 36.00 37260.00 50.00  51750.00RIP RAP II (2'-0")

0111 8622000000-E 876  1,160 SY  3.00 3480.00 1.70 1972.00 2.80  3248.00GEOTEXTILE FOR DRAINAGE
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GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0112 8657000000-N 430 Lump Sum 10000.00 5000.00  20000.00ELASTOMERIC BEARINGS

0113 8860000000-N SP  Lump Sum 2500.00 1500.00  1500.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 3222200.71 TOTAL 3291764.36 TOTAL  3330247.73CONTRACT TOTAL

 

    SUB-TOTAL 2284853.56 SUB-TOTAL 2292724.56 SUB-TOTAL  2121716.73ROADWAY ITEMS

    SUB-TOTAL 937347.15 SUB-TOTAL 999039.80 SUB-TOTAL  1208531.00STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 160000.00 194000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 45000.00 18900.00  CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 35000.00 27500.00  REINF BRG APPR **********
(29+55.00 -L-)

0004 0043000000-N 226 Lump Sum 865000.00 1110725.00  GRADING

0005 0050000000-E 226  1 ACR 1000.00 1000.00 10000.00 10000.00  SUPP CLEARING & GRUBBING

0006 0057000000-E 226  1,050 CY  12.00 12600.00 49.00 51450.00  UNDERCUT EXCAVATION

0007 0195000000-E 265  1,000 CY  38.00 38000.00 47.00 47000.00  SELECT GRANULAR MATERIAL

0008 0196000000-E 270  2,200 SY  2.50 5500.00 3.75 8250.00  GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  40 TON 40.00 1600.00 59.80 2392.00  FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  110 SY  3.50 385.00 6.75 742.50  FND CONDIT GEOTEXTILE

0011 0335200000-E 305  92 LF  45.00 4140.00 50.70 4664.40  15" DRAINAGE PIPE

0012 0335850000-E 305  2 EA  285.00 570.00 353.00 706.00  **" DRAINAGE PIPE ELBOW
(15")

0013 0448200000-E 310  28 LF  50.00 1400.00 55.50 1554.00  15" RCP CULV CLASS IV

0014 0448300000-E 310  184 LF  55.00 10120.00 62.35 11472.40  18" RCP CULV CLASS IV

0015 0995000000-E 340  404 LF  20.00 8080.00 31.60 12766.40  PIPE REMOVAL

0016 0996000000-N 350  1 EA  300.00 300.00 2660.00 2660.00  PIPE CLEAN-OUT

0017 1099500000-E 505  500 CY  10.00 5000.00 50.00 25000.00  SHALLOW UNDERCUT

0018 1099700000-E 505  1,000 TON 27.00 27000.00 26.00 26000.00  CLASS IV SUBGRD STABILIZATION

0019 1121000000-E 520  5,600 TON 35.00 196000.00 27.60 154560.00  AGGREGATE BASE COURSE

0020 1220000000-E 545  200 TON 30.00 6000.00 52.75 10550.00  INCIDENTAL STONE BASE

0021 1330000000-E 607  130 SY  45.00 5850.00 41.25 5362.50  INCIDENTAL MILLING

0022 1491000000-E 610  2,700 TON 56.00 151200.00 55.70 150390.00  ASP CONC BASE CRS B25.0C

0023 1503000000-E 610  2,050 TON 57.00 116850.00 61.35 125767.50  ASP CONC INTR CRS I19.0C

0024 1523000000-E 610  2,300 TON 54.00 124200.00 62.45 143635.00  ASP CONC SURF CRS S9.5C

0025 1575000000-E 620  355 TON 343.00 121765.00 353.35 125439.25  ASP FOR PLANT MIX

0026 1693000000-E 654  200 TON 251.78 50356.00 170.00 34000.00  ASPH PLT MIX PVMT REPAIR

0027 2022000000-E 815  56 CY  25.00 1400.00 31.70 1775.20  SUBDRAIN EXCAVATION

0028 2026000000-E 815  250 SY  2.00 500.00 9.50 2375.00  GEOTEXTILE FOR SUBSURF DRNS

0029 2036000000-E 815  42 CY  68.00 2856.00 52.85 2219.70  SUBDRAIN COARSE AGGREGATE

0030 2044000000-E 815  250 LF  7.00 1750.00 15.85 3962.50  6" PERF SUBDRN PIPE

0031 2070000000-N 815  1 EA  150.00 150.00 370.00 370.00  SUBDRN PIPE OUTLET

0032 2077000000-E 815  6 LF  50.00 300.00 42.30 253.80  6" OUTLET PIPE

0033 2286000000-N 840  2 EA  1700.00 3400.00 1120.00 2240.00  MASNRY DRAINAGE STRUCT

0034 2367000000-N 840  2 EA  800.00 1600.00 590.00 1180.00  FRAME W/2GRTS 840.29 STD

0035 2556000000-E 846  40 LF  115.00 4600.00 100.00 4000.00  SHOULDER BERM GUTTER

0036 3030000000-E 862  950 LF  15.50 14725.00 16.40 15580.00  STL BM GUARDRAIL

0037 3150000000-N 862  10 EA  11.00 110.00 11.65 116.50  ADDIT GUARDRAIL POSTS

0038 3270000000-N SP   4 EA  1900.00 7600.00 2000.00 8000.00  GR ANCHOR TYPE 350
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0039 3317000000-N 862  4 EA  1500.00 6000.00 1585.00 6340.00  GR ANCHOR TYPE B-77

0040 3360000000-E 863  1,920 LF  1.00 1920.00 1.05 2016.00  REMOVE EXISTING GUARDRAIL

0041 3649000000-E 876  120 TON 42.00 5040.00 53.75 6450.00  RIP RAP, CLASS B

0042 3656000000-E 876  1,690 SY  2.50 4225.00 5.00 8450.00  GEOTEXTILE FOR DRAINGE

0043 4072000000-E 903  116 LF  4.95 574.20 5.35 620.60  SUPPORT, 3-LB STL U-CHAN

0044 4096000000-N 904  2 EA  135.00 270.00 145.00 290.00  SIGN ERECTION, TYPE D

0045 4102000000-N 904  3 EA  100.00 300.00 108.00 324.00  SIGN ERECTION, TYPE E

0046 4155000000-N 907  8 EA  15.00 120.00 16.20 129.60  DISPOSE SIGN SYST U-CHAN

0047 4400000000-E 1110  72 SF  7.50 540.00 8.10 583.20  WORK ZONE SIGNS (STAT)

0048 4405000000-E 1110  144 SF  7.68 1105.92 9.80 1411.20  WORK ZONE SIGNS (PORT)

0049 4410000000-E 1110  56 SF  5.60 313.60 7.15 400.40  WORK ZONE SIGNS (BARR)

0050 4430000000-N 1130  100 EA  45.00 4500.00 64.30 6430.00  DRUMS

0051 4435000000-N 1135  38 EA  18.00 684.00 29.65 1126.70  CONES

0052 4445000000-E 1145  48 LF  22.00 1056.00 92.70 4449.60  BARRICADES (TYPE III)

0053 4455000000-N 1150  90 DAY 200.00 18000.00 220.00 19800.00  FLAGGER

0054 4650000000-N 1251  47 EA  8.00 376.00 10.80 507.60  TEMP RAISED PVMT MRKS

0055 4685000000-E 1205  6,937 LF  1.10 7630.70 0.75 5202.75  THERMO PVT MKG LINES 4"90

0056 4686000000-E 1205  6,862 LF  1.25 8577.50 0.80 5489.60  THERMO PVT MKG LINES 4"120

0057 4770000000-E 1205  728 LF  1.50 1092.00 8.65 6297.20  4" COLD APPL PLSTIC LINES TYPE **
(II)

0058 4770000000-E 1205  720 LF  1.10 792.00 2.15 1548.00  4" COLD APPL PLSTIC LINES TYPE **
(IV)

0059 4810000000-E 1205  27,760 LF  0.18 4996.80 0.20 5552.00  PAINT PVMT MARKINGS 4"

0060 4850000000-E 1205  1,277 LF  0.50 638.50 1.35 1723.95  LINE REMOVAL 4" WIDE

0061 4900000000-N 1251  46 EA  8.00 368.00 25.90 1191.40  PERM RAISED PVMT MARKERS

0062 6000000000-E 1605  5,850 LF  1.95 11407.50 1.90 11115.00  TEMPORARY SILT FENCE

0063 6006000000-E 1610  300 TON 42.00 12600.00 53.75 16125.00  EROS CONTRL STONE CL A

0064 6009000000-E 1610  1,405 TON 42.00 59010.00 46.70 65613.50  EROS CONTRL STONE CL B

0065 6012000000-E 1610  920 TON 42.00 38640.00 51.40 47288.00  SEDIMENT CONTROL STONE

0066 6015000000-E 1615  15 ACR 1000.00 15000.00 1060.00 15900.00  TEMPORARY MULCHING

0067 6018000000-E 1620  900 LB  0.50 450.00 0.55 495.00  SEED FOR TEMP SEEDING

0068 6021000000-E 1620 5.5 TON 500.00 2750.00 530.00 2915.00  FERT FOR TEMP SEEDING

0069 6024000000-E 1622  1,050 LF  21.50 22575.00 15.25 16012.50  TEMPORARY SLOPE DRAINS

0070 6029000000-E SP   400 LF  1.25 500.00 1.70 680.00  SAFETY FENCE

0071 6030000000-E 1630  2,800 CY  12.00 33600.00 24.50 68600.00  SILT EXCAVATION

0072 6036000000-E 1631  12,500 SY  1.25 15625.00 1.30 16250.00  MATTING FOR EROS CONTROL

0073 6037000000-E SP   800 SY  4.50 3600.00 4.75 3800.00  COIR FIBER MAT

0074 6038000000-E SP   2,050 SY  5.50 11275.00 5.80 11890.00  PERM SOIL REINF MAT

0075 6042000000-E 1632  975 LF  2.75 2681.25 3.25 3168.75  1/4" HARDWARE CLOTH

0076 6070000000-N 1639  12 EA  200.00 2400.00 1760.00 21120.00  SPECIAL STILLING BASINS



BRIDGE #103 OVER DUTCH BUFFALO CREEK ON NC-49.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

GRANITE CONTRACTING LLC

CORNELIUS,  NC  

FEB 06, 2017 03:08 PM CABARRUS 2:00 PM 11 /  12 007

55048.3.1 JAN 17 2017 C203828

TIP NO 0.691 MIB-5548

FED AID NO NHPP-0049(032)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0077 6071010000-E SP   720 LF  9.00 6480.00 14.25 10260.00  WATTLE

0078 6071020000-E SP   500 LB  12.00 6000.00 54.35 27175.00  POLYACRYLAMIDE (PAM)

0079 6071030000-E 1640  755 LF  6.75 5096.25 4.60 3473.00  COIR FIBER BAFFLE

0080 6071050000-E SP   6 EA  729.08 4374.48 720.00 4320.00  **" SKIMMER
(1-1/2")

0081 6084000000-E 1660  15 ACR 1650.00 24750.00 1750.00 26250.00  SEEDING AND MULCHING

0082 6087000000-E 1660 7.3 ACR 100.00 730.00 105.00 766.50  MOWING

0083 6090000000-E 1661  150 LB  4.50 675.00 4.75 712.50  SEED FOR REPAIR SEEDING

0084 6093000000-E 1661 0.5 TON 950.00 475.00 1000.00 500.00  FERT FOR REPAIR SEEDING

0085 6096000000-E 1662  350 LB  4.50 1575.00 4.75 1662.50  SEED FOR SUPP SEEDING

0086 6108000000-E 1665  10 TON 950.00 9500.00 1000.00 10000.00  FERTILIZER TOPDRESSING

0087 6114500000-N 1667  10 MHR 100.00 1000.00 105.00 1050.00  SPECIALIZED HAND MOWING

0088 6117000000-N SP   25 EA  350.00 8750.00 370.00 9250.00  RESPONSE FOR EROS CONTROL

0089 6123000000-E 1670 0.75 ACR 1500.00 1125.00 1585.00 1188.75  REFORESTATION

0090 6132000000-N SP   3 EA  200.00 600.00 540.00 1620.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0091 8017000000-N SP  Lump Sum 50000.00 35100.00  CM&R TEMP ACCESS ***********
(29+55.00-L-)

0092 8056000000-N 402 Lump Sum 150000.00 86400.00  REMV EXIST STR **********
(29+55.00-L-)

0093 8105520000-E 411 15.6 LF  445.45 6949.02 5100.00 79560.00  3'-0" DRILLD PIER IN SOIL

0094 8105620000-E 411  87 LF  1460.60 127072.20 118.80 10335.60  3'-0" DRILLD PIER NO SOIL

0095 8111200000-E 411  22 LF  221.03 4862.66 54.00 1188.00  PERM STL CASING FOR 3' PIER

0096 8112730000-N 450  1 EA  2849.99 2849.99 3025.00 3025.00  PDA TESTING

0097 8113000000-N 411  1 EA  1000.00 1000.00 540.00 540.00  SID INSPECTIONS

0098 8114000000-N 411  1 EA  1000.00 1000.00 1080.00 1080.00  SPT TESTING

0099 8115000000-N 411  1 EA  3000.00 3000.00 2645.00 2645.00  CSL TESTING

0100 8147000000-E 420  7,853 SF  30.00 235590.00 39.95 313727.35  REINF CONCRETE DECK SLAB

0101 8161000000-E 420  8,433 SF  0.75 6324.75 1.60 13492.80  GROOVING BRIDGE FLOORS

0102 8182000000-E 420 110.9 CY  1100.00 121990.00 1250.00 138625.00  CLASS A CONCRETE (BRIDGE)

0103 8210000000-N 422 Lump Sum 45000.00 33800.00  BRG APPR SLAB ***********
(29+55.00-L-)

0104 8217000000-E 425  22,046 LB  1.00 22046.00 1.05 23148.30  REINF STEEL (BRIDGE)

0105 8238000000-E 425  2,772 LB  1.50 4158.00 1.40 3880.80  SPIRAL COL REINF STL BRG

0106 8262000000-E 430  895 LF  200.00 179000.00 218.00 195110.00  45" PRESTR CONCRETE GIRDR

0107 8364000000-E 450  240 LF  70.00 16800.00 100.00 24000.00  HP12X53 PILES

0108 8391000000-N 450  16 EA  180.00 2880.00 120.00 1920.00  STEEL PILE POINTS

0109 8503000000-E 460 359.83 LF  70.00 25188.10 76.70 27598.96  CONCRETE BARRIER RAIL

0110 8608000000-E 876  1,035 TON 45.00 46575.00 47.00 48645.00  RIP RAP II (2'-0")

0111 8622000000-E 876  1,160 SY  2.00 2320.00 5.90 6844.00  GEOTEXTILE FOR DRAINAGE



BRIDGE #103 OVER DUTCH BUFFALO CREEK ON NC-49.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

GRANITE CONTRACTING LLC

CORNELIUS,  NC  

FEB 06, 2017 03:08 PM CABARRUS 2:00 PM 12 /  12 007

55048.3.1 JAN 17 2017 C203828

TIP NO 0.691 MIB-5548

FED AID NO NHPP-0049(032)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0112 8657000000-N 430 Lump Sum 5500.00 6900.00  ELASTOMERIC BEARINGS

0113 8860000000-N SP  Lump Sum 1000.00 5900.00  GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 3465377.42 TOTAL 3896560.26  CONTRACT TOTAL

 

    SUB-TOTAL 2404271.70 SUB-TOTAL 2833094.45  ROADWAY ITEMS

    SUB-TOTAL 1061105.72 SUB-TOTAL 1063465.81  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2931706.11   DELLINGER, INC.

     2  2967845.28   EASTERN STRUCTURES LLC

     3  3101147.99   DANE CONSTRUCTION, INC.

     4  3222200.71   TRIANGLE GRADING & PAVING INC

     5  3291764.36   LEE CONSTRUCTION COMPANY OF THE CAROLINAS ,
INC.

     6  3330247.73   SLOAN CONSTRUCTION A DIVISION OF REEVES
CONSTRUCTION COMPANY

     7  3465377.42   BLYTHE CONSTRUCTION, INC.

     8  3896560.26   GRANITE CONTRACTING LLC


